


SPECIFICATIONS FOR THE
LABOR AND MATERIALS REQUIRED FOR

DO NOT REMOVE BID PROPOSAL FROM BOUND SPECIFICATIONS. SUBMIT
ENTIRE DOCUMENT WITH AN ADDITIONAL COPY OF THE ENTIRE BID PROPOSAL
AND ALL SUPPORTING DOCUMENTS SLIPPED INTO BACK COVER.

PROJECT: VERNATOR WATSON PARK - PLAYGROUND
REPLACEMENT

LOCATION: 62 - 66 MARTIN LUTHER KING DRIVE
JERSEY CITY, NEW JERSEY 07305

OWNER: CITY OF JERSEY CITY
280 GROVE STREET
JERSEY CITY, N.J. 07302

HONORABLE STEVEN M. FULOP, MAYOR
ROBERT KAKOLESKI, BUSINESS ADMINISTRATOR
PETER FOLGADO, PURCHASING AGENT, RPPO, QPA

PROJECT DIVISION OF ARCHITECTURE
ARCHITECTS: 13 - 15 LINDEN AVENUE EAST, 1  FLOORST

JERSEY CITY, NEW JERSEY 07305
(201) 547-5913

DATE: JANUARY, 2015

PROJECT
NUMBER: 2013-029



SPECIFICATIONS FOR
VERNATOR WATSON PARK - PLAYGROUND REPLACEMENT

JERSEY CITY, NEW JERSEY

PROJECT NO. 2013-029

INDEX

TITLE                                                PAGE

Notice to Bidders. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 1

Information to Bidders . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 2 - 17

General Conditions . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 18 - 55

Supplementary General Conditions 

 
Technical Specifications     

Proposal .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . P1 - P15

Affirmative Action Requirements (Attachments)

i



TABLE OF CONTENTS

INFORMATION TO BIDDERS

ARTICLE               TITLE                              PAGE(S)

  1               Intent of Contract Documents              2

  2               Familiarity With Work                     2

  3              Plans and Specifications                  2

  4              Interpretations or Addenda                2-3

  5               Subsurface Conditions                     3

  6               Submitting Proposal                       3-4

  7               Bid Documents                             4

  8              Bid Guarantee                             5

  9               Consent of Surety                         5

 10               Withdrawal of Proposal                    5

 11               Causes For Rejection                      6

 12               Return of Bid Guarantees                  6

 13               Award of Contract                         6-7

 14               Time For Executing Contract &             7
                 Liquidated Damages For Failure
                  To Enter Into Contract

 15               Performance Bond                          8

 16               Certificate of Insurance                  8

 17               Estimated Quantities and Unit Prices           8
      
 18               Lump Sum                                  9



INFORMATION TO BIDDERS (Continued)

ARTICLE               TITLE                              PAGE(S)

 19               Changes-Extra Work For Unit               9-10
                  Price Contract

 20    Changes-Extra Work for Lump               10-12
   Sum Contract

 21               Substitutions                             12

 22               Intent of Plans and Specifications        13

 23               Responsibility of Work                    13

 24               Laws, Ordinances, Regulations              14
                  and Permits

 25               Provisions Required By Law                14
                  Deemed Inserted

 26               Insurance                                 14-16

 27               Indemnity                                 16

 28               Submission of Post Bid Information    16-17  



GENERAL CONDITIONS

ARTICLE                   TITLE                         PAGE(S)

 GC-1           Public Safety and Convenience            18

 GC-2           Failure To Maintain Trenches,            18
                Clean Up And Maintain Streets
                In Safe, Passable Conditions

 GC-3           Accident Prevention                      19

 GC-4           Property Damage                          19

 GC-5           Public Utilities & Underground Facilities         19-20

 GC-6           Maintenance And Protection Of Traffic          20-21
               
 GC-7           Other Contractors                        22

 GC-8           Existing Monuments                       22

 GC-9           Patents                                  22

 GC-10          Contracts and Contract Documents         22-23

 GC-11          Contractor's Organization And Equipment 23-24
               
 GC-12          Superintendent and Workmen               24

 GC-13          Equipment                                24-25

 GC-14          Working Site                             25

 GC-15          Sanitary Provision                       25

 GC-16          Materials And Workmanship                25-26

 GC-17          Testing And Inspection Of Materials               26

 GC-18          Samples, Certifications & Tests          26-27

 GC-19          Contractor's Title To Materials          27

 GC-20          Assignment Or Novation                   27

 GC-21          Storing Of Materials                     27-28

 GC-22          Clean-Up                                 28



GENERAL CONDITIONS (Continued)

ARTICLE                   TITLE                         PAGES(S)

 GC-23          Authority Of The Engineer/Architect      28-29
 

 GC-24          Appeal By The Contractor                 29

 GC-25          Unauthorized Work                        29

 GC-26          Inspection                               29-31

 GC-27          Working Hours                            31

 GC-28          Inspection Services                      31

 GC-29          Construction Layouts                     32

 GC-30          Claim For Additional Compensation        32

 GC-31          Commencement And Procedure               32-33

 GC-32          Notice To Proceed                        33

 GC-33          Progress Schedule And Pre-Construction                33

 GC-34          Limitation Of Operations                 34

 GC-35          Shop Drawings And Samples                34-35

 GC-36          Time For Completion, Liquidated Damages 35-37
                And Extension Of Time

 GC-37 No Damage for Delay 38

 GC-38          Acceptance Of Work                       38

 GC-39          Acceptance Of Final Payment As Release             39

 GC-40          Suspension Of Work                       39

 GC-41          Right Of The City To Declare                39-41
                Contractor In Default

 GC-42          Removal Of Equipment                     41

 GC-43          Payments                                 41-45



GENERAL CONDITIONS (Continued)

ARTICLE                   TITLE                         PAGE(S)

 GC-44          Maintenance Bond                         45

 GC-45          Subcontracting                           45

 GC-46          Prevailing Rate Of Wages On Public Contracts 46

 GC-47          Equal Employment Opportunity/Affirmative
Action                        47

GC-48 Americans with Disabilities Act of 1990 47

GC-49 Not Used 47

GC-50          Warranty Of Title                        47

 GC-51          Communications                           48

 GC-52         Defective Work                           48

 GC-53          Co-Related Specifications                48

 GC-54          Use And Occupancy Prior To               49
                Acceptance By The City

 GC-55          Stated Allowances                        49

 GC-56 Proof of Business Registration     49-50

 GC-57          Schedule Of Submittals By Bidder         51-52



VERNATOR WATSON PARK - PLAYGROUND 
REPLACEMENT JANUARY/2015

TABLE OF CONTENTS

TECHNICAL

SECTION             TITLE                                 

SUPPLEMENTARY CONDITIONS 

01100 SUMMARY OF WORK

01322 PHOTOGRAPHIC DOCUMENTATION 

01500 TEMPORARY FACILITIES AND CONTROLS

01731 CUTTING AND PATCHING

01732 SELECTIVE DEMOLITION

01770 CLOSEOUT PROCEDURES

02230 SITE CLEARING

02231 TREE PROTECTION AND TRIMMING

02300 EARTHWORK

02450 SOIL EROSION AND SEDIMENT CONTROL

02791 RUBBER SAFETY SURFACE

02831 CHAIN-LINK FENCING AND GATES

02870 SITE FURNISHINGS

03300 CAST-IN-PLACE CONCRETE



VERNATOR WATSON PARK - PLAYGROUND 
REPLACEMENT JANUARY/2015

LIST OF DRAWINGS:

T-1 TITLE SHEET

SP-1 DEMOLITION PLAN AND CONSTRUCTION PLAN

SP-2 CONSTRUCTION DETAILS



ABBREVIATIONS

Abbreviations of names of Associations, Institutes or Agencies used throughout the Contract
Documents are as follows:

AASHTO American Association of State Highway and Transportation Officials
or AASHO

ACI American Concrete Institute

AGA American Gas Association, Incorporated

AISC American Institute of Steel Construction, Incorporated

ANSI or ASA American National Standards Institute

ASCE American Society of Civil Engineers

ASME American Society of Mechanical Engineers

ASTM American Society of Testing and Materials

AWS American Welding Society

AWWA American Water Works Association

BOG&T Bureau of Geology and Topography, State of New Jersey

CIPRA Cast Iron Pipe Research Association

CISPI Cast Iron Soil Pipe Institute

CRSI Concrete Reinforcing Steel Institute

EIAJ Electronic Industries Association of Japan

FED. SPEC. Federal Specification

IEEE Institute of Electrical and Electronics Engineer (Successor to AIEE and
IRE)

NEMA National Electrical Manufacturer's Association

NJDOT New Jersey Department of Transportation

NJSS New Jersey State Highway Department, Standard
or Specifications for Road & Bridges
SS Construction, 1983, as currently amended. Also called 

Standard Specifications

OSHA Occupational Safety and Health Administration

UL Underwriter's Laboratory



NOTICE TO BIDDERS

Sealed bid proposals will be received, opened and read in public by the Purchasing Agent at 394
Central Avenue, Second Floor, Jersey City, New Jersey 07307 on  _________________ 2015
at 11:00 A.M.

Prevailing time, or as soon thereafter as the matter can be reached, for the:

VERNATOR WATSON PARK - PLAYGROUND REPLACEMENT
JERSEY CITY, NEW JERSEY 
 

Bidders are required to comply with the requirements of N.J.S.A. 10:5-31 et  seq. and N.J.A.C.
17:27.  Full requirements of the Equal Employment Opportunity and Affirmative Action Programs
are incorporated herein by reference and may be obtained with Proposal Form.  Bidders are also
required to comply with the requirements of P.L.  2004, c.57 (N.J.S.A. 52:32-44) which includes the
requirement that contractors provide copies of their Business Registration Certificates issued by the
New Jersey Department of the Treasury, as well as other provisions as listed in the Contract
Documents.

Proposals MUST BE ACCOMPANIED by a Bid Bond or Certified Check, made payable to the
City of Jersey City, in an amount equal to Ten (10%) Percent of the Bid.

Each Bidder shall submit with his proposal submittal item nos. one (1) through fifteen (15) listed in
the Schedule of Submittals by Bidder on page 51 of the General Conditions.

Bids may be submitted in person, or may be sent by U.S. certified mail return receipt
requested, or may be sent by private courier service. Mail bids to: Peter Folgado, Purchasing
Agent, RPPO, QPA, Division of Purchasing, 394 Central Avenue, Second Floor, Jersey City,
New Jersey 07307.  Bids sent by mail must be received by the Purchasing Agent no later than
4:00 P.M. on the last City business day before the day of the bid reception.  Bids sent by
courier service must be delivered to the Purchasing Agent no later than 11:00 A.M. on the day
of the bid reception.  The City shall not be responsible for the loss, non-delivery or physical
condition of bids sent by mail or courier service.  Bids must be submitted individually in a
sealed envelope addressed to the Purchasing Agent.  Bid proposals must comply with
specifications. 

The Purchasing Agent reserves the right to reject any and all bids received, or portions thereof, if
deemed to be in the best interest of the City to do so.
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INFORMATION TO BIDDERS
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1. INTENT OF CONTRACT DOCUMENTS:

Under these specifications and the contract which will be based thereon, it is proposed that the bidder
shall furnish all materials, equipment, tools, labor and supervision necessary to complete the work
upon which he bids in strict accordance with the plans and specifications.

The intent of the Contract Documents is to obtain a complete job, satisfactory to the Architect. It
shall be understood that the bidder has satisfied himself as to the full requirements of the Contract
Documents and has based his Proposal upon such understanding.

2. FAMILIARITY WITH WORK:

It is the obligation of the Bidder to ascertain for himself all the facts concerning conditions to be
found at the location(s) of the Project including all physical characteristics above, and or below the
surface of the ground; to fully examine the Plans, Proposal, Estimate of Quantities, to read the
Specifications thoroughly and completely, to consider fully these and all other matters which can in
any way affect the work under the Contract and to make the necessary investigations relating thereto,
and he agrees to this obligation in the signing of the Contract. The City assumes no responsibility
whatsoever with respect to ascertaining for the Contractor such facts concerning physical
characteristics at the site(s) of the Project. The Contractor agrees that he will make no claim for
additional payment or extension of time for completion of the work or any other concession because
of any misinterpretation or misunderstanding of the Contract, on his part, or of any failure to fully
acquaint himself with all conditions relating to the work.

3. PLANS AND SPECIFICATIONS:

The project shall be performed in strict accordance with the requirements of the Plans and
Specifications, subject to addenda issued by the City in writing. The Plans and Specifications are
intended to complement and supplement each other. Any work required by either of them and not
by the other shall be performed as if denoted both ways. Should any work be required which is not
denoted in the Specifications or on the Plans because of an obvious omission but which is
nevertheless necessary for the proper performance of the Project, such work shall be performed as
fully as if it were described and delineated.

4. INTERPRETATIONS OR ADDENDA:

Should a Bidder find discrepancies or omissions from the Plans, Specifications, or Contract
Documents, or should he be in doubt as to their meaning, he should at once notify Brian F. Weller,
Division Director in writing at 575 Route 440, Second Fl., Jersey City, New Jersey 07305. No oral
interpretation will be made to any Bidder as to the meaning of the Contract Documents or any part
thereof. Every request for such interpretation shall be in writing and to be given consideration, must
be received at least ten (10) calendar days prior to the date fixed for the opening of bids, to allow the
City to issue an addendum prior to the date fixed for the opening of bids. Any and all 
such interpretations and any supplemental instructions or addition of items will be in the form of
written addenda to the specifications which, if issued, will be mailed by registered mail with return
receipt requested to all prospective bidders (at the respective addresses furnished for such purpose).
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All addendum so issued shall become part of the Contract Documents and shall be read immediately
prior to the opening of the bids by the Purchasing Agent who shall give each bidder or his
representative present an opportunity to withdraw his bid before any bids are opened. Any objection
arising out of the addendum subsequent to the opening of bids will not be considered. Failure of any
bidder to receive any such addendum or interpretation or to attend the reading of the bids shall not
relieve such bidder from any obligation under his bid as submitted, including such addendum. The
City will not be responsible for any other explanations or interpretations of the proposed documents.

5. SUBSURFACE CONDITIONS:

It is the obligation of the Bidder to make his own investigations of subsurface conditions prior to
submitting the Proposal. Borings, test excavations and other subsurface investigations, if any, made
by the City prior to the Construction of the Project, the records of which may be available to the
bidders, are made for use only as a guide for design. Said borings, test excavations and other
subsurface investigations are not warranted to show the actual subsurface conditions.

Any interpretations of the City's subsurface investigation records made by the bidder as to the types,
characteristics, quantity and quality of any subsurface material or condition shall be at the sole risk
of the bidder.

The Contractor agrees that he will make no claims against the City, if in carrying out the Project he
finds that the actual conditions encountered do not conform to those indicated by said borings, test
excavations and other subsurface investigations.

6. SUBMITTING PROPOSAL:

Each Bid must be submitted on the prescribed Proposal Form which shall not be removed from the
Specifications. All entries must be in ink or typewritten. Bidders shall submit their Proposals in
sealed envelopes. On the outside of the envelope shall be stated the name and address of the bidder
and the name of the work as shown in the Notice to Bidders.

When the Proposal is made by an individual his Post Office Address shall be stated and he shall sign
the Proposal: when made by a firm or partnership its name and Post Office Address shall be stated,
and the Proposal shall be signed by one or more of the partners: when made by a corporation, its
name and principal Post Office Address shall be stated and the Proposal shall be signed by an
authorized official of the Corporation, with Corporate Seal affixed. Signatures shall be notarized in
all cases. Proposals shall be delivered in person to the City Purchasing Agent at the time and place
stated in the Notice to Bidders, and they will be publicly opened and read aloud on the date, place,
and at the time set and stated in the Notice to Bidders.

Bids may be submitted in person, or may be sent by U.S. certified mail return receipt
requested, or may be sent by private courier service. Mail bids to: Peter Folgado, Purchasing
Agent, RPPO, QPA, 394 Central Avenue,  Second Floor, Jersey City, New Jersey 07307.  Bids
sent by mail must be received by the Purchasing Agent no later than 4:00 P.M. on the last City
business day before the day of the bid reception.  Bids sent by courier service must be
delivered to the Purchasing Agent no later than 11:00 A.M. on the day of the bid reception.
The City shall not be responsible for the loss, non-delivery or physical condition of bids sent
by mail or courier service.  Bids must be submitted individually in a sealed envelope addressed
to the Purchasing Agent.  Bid proposals must comply with specifications. 
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7. BID DOCUMENTS: 

The Bid Documents to be included in the sealed envelope with the Proposal shall include but not
be limited to the following:

*    1. Proposal
*   2. Certificate of Experience of General Contractor

3. Certificate of Experience of Subcontractors listed on Page P-9, pursuant to
N.J.S.A. 40A: 11-16

*   4. Plant and Equipment Questionnaire of General Contractor
5. Plant and Equipment Questionnaire of Subcontractors listed on Page P-9, pursuant

to N.J.S.A. 40A: 11-16
   6. Non-Collusion Affidavit
*  7. Corporation or Partnership Statement
*   8. Bid Guarantee
*  9. Consent of Surety
      10. New Jersey Business Registration Certificates of General Contractor and all

Subcontractors listed on Page P-9, pursuant to N.J.S.A. 40A:11-16
11. Equality Information on Substituted Items (if applicable)

* 12. Written acknowledgment of Addendum (if issued), pursuant to N.J.S.A. 40A:11-
23.2(e)

13. Public Works Contractor Registration Certificates for bidder and all subcontractors
named in bid proposal are required pursuant to N.J.S.A. 34:11-56.48 et seq.

14. Exhibit B: Mandatory Equal Employment Opportunity Language
15. Form MWB-3; Minority/Women Business Compliance Plan

Failure to include the bid documents listed immediately above that are marked with an asterisk (*)
shall result in automatic rejection of the bid at the time of the bid reception.

The contractor/bidder and all subcontractors named in the bid proposal must be registered
with the Department of Labor pursuant to the Public Works Contractor Registration Act,
N.J.S.A. 34:11-56.48 eq seq., at the time the bid proposal is received, or the proposal will be
determined to be non-responsive and will be rejected.  Any non-listed subcontractor must be
registered with the Department of Labor prior to physically starting work.  A contractor desiring to
register should contact the Contractor Registration Unit, Division of Wage and Hour Compliance,
New Jersey Department of Labor, P.O. Box 389, Trenton, New Jersey 08625-0389, telephone no:
(609) 292-9464, fax no: (609) 633-8591, e-mail: contreg@dol.state.nj.us, website:
www.nj.gov/labor/lsse/lspubcon.html. 

mailto:contreg@dol.state.nj.us,
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8. BID GUARANTEE:

Each proposal shall be accompanied by a Certified Check, Cashier's Check or Bid Bond in the amount
of not less than 10% of the total amount bid in the Proposal, but in no case need the Certified Check,
Cashier's Check or Bid Bond or any combination thereof exceed $20,000.00.  No cash will be
accepted. This Certified Check, Cashier's Check or Bid Bond is offered as evidence of good faith and
as a guarantee that, if awarded the contract, the Bidder shall execute the Contract and Performance
Bond in the full amount of the Contract. 

The bidder's bond is offered as a guarantee, made by a surety company qualified and authorized to
do business in the State of New Jersey and must be signed by an officer or agent of the surety
company authorized to execute bid bonds on behalf of the surety company. Included with the bid
bond must be such documents which indicate that the offer or agent is authorized to execute the bid
bond. If a certified check is offered as a guarantee, it shall be made payable to the City of Jersey City.

9. CONSENT OF SURETY:

All bidders shall submit with their bids a certificate from an approved surety company, authorized
to do business in the State of New Jersey, stating that it will provide the contractor with a
performance bond on such sum as required. The successful bidder will be required to furnish a surety
corporation bond in the amount of the contract conditioned for the faithful performance thereof.

10. WITHDRAWAL OF PROPOSAL:

A Proposal, after having been submitted, may be withdrawn by the Bidder on a given Project prior
to the opening of any bid on that Project.

N.J.S.A. 40A:11-23.3 authorizes a bidder to request withdrawal of a public bid due to a mistake on
the part of the bidder.  A mistake is defined by N.J.S.A. 40A:11-2(42) as a clerical error that is an
unintentional and substantial computational error or an unintentional omission of a substantial
quantity of labor, material, or both, from the final bid computation.

A bidder claiming a mistake under N.J.S.A. 40A:11-23.3 must submit a request for withdrawal, in
writing, by certified or registered mail to: Peter Folgado, Purchasing Agent, RPPO, QPA, 394 Central
Avenue, Second Floor, Jersey City, New Jersey 07307.  The bidder must request withdrawal of a bid
due to a mistake, as defined by law, within five business days after the receipt and opening of the
bids.  Since the bid withdrawal request shall be effective as of the postmark of the certified or
registered mailing, Peter Folgado, Director, Division of Purchasing may contact all bidders, after bids
are opened, to ascertain if any bidders wish to, or already have exercised a request to withdraw their
bid pursuant to N.J.S.A. 40A:11-23.3.

A bidder’s request to withdraw the bid shall contain evidence, including any pertinent documents,
demonstrating that a mistake was made.  Such documents and relevant written information shall be
reviewed and evaluated by the public owner’s designated staff pursuant to the statutory criteria of
N.J.S.A. 40A:11-23.3.

The City will not consider any written request for a bid withdrawal for a mistake, as defined by
N.J.S.A. 40A:11-2(42), by the bidder in the preparation of a bid proposal unless the postmark of the
certified or registered mailing is within the five business days following the opening of bids.
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11. CAUSES FOR REJECTION:

Proposals from bidders who are found to be unqualified and Proposals not accompanied by all
required and properly completed bid documents may be rejected.

In addition, causes for rejection of Proposals may include but not be limited to the following:

A. if prices are obviously unbalanced,
B. if received from Bidders who have previously performed work in an unsatisfactory

manner,
C. if the Purchasing Agent, at his/her sole discretion, deems it advisable to do so in the best

interest of the City of Jersey City,
D. if conditions, limitations or provisions are attached by a Bidder to his Proposal, if

Proposals are otherwise irregular or if the enclosed or accompanying documents are not
completed and properly executed,

E. if the bidder has not constructed at least three (3) comparable projects within the previous
three (3) years,

F. if the bidder does not own sufficient or satisfactory equipment to perform the work.

12. RETURN OF BID GUARANTEES:

The Bid Guarantees of all except the apparent three (3) lowest responsible bidders on the project will
be returned within ten (10) working days after the opening of bids. The bids of such bidders will be
considered as officially withdrawn. Within three (3) working days after awarding the contract, and
the approval of the contractor's Performance Bond, the bid guarantees of the remaining unsuccessful
bidders will be returned.

Upon execution of the contract by the successful bidder and acceptance by the City of the
Performance Bond, and the receipt of the certificate of insurance, the bid guarantee of the lowest
bidder will be returned.

No interest will be paid on any form of bid guarantee.

13. AWARD OF CONTRACT:

The Contract, if awarded, will be awarded to the lowest responsible, qualified bidder whose Proposal
complies with the requirements as stated herein. Proposals may be rejected where the prices as bid
are obviously unreasonable. Award of the contract will be announced by the Municipal Council of
the City of Jersey City. If the Total Price is found to have been incorrectly computed, change will be
made in any and all unit prices so as to attain conformity with the Total Price before the award is
made.

BID FOR UNIT PRICES CONTRACT:

The Bidder shall state on the Proposal Form the price per unit of measure for each scheduled item of
work for which he will agree to carry out the work, and the total price for the performance of the
Project, as determined by multiplying each estimated quantity by the price per unit of measure bid and
adding together the resulting amounts. Unit prices shall be given in writing and in figures and in the
case of variance the prices in writing shall prevail.
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BID FOR LUMP SUM CONTRACT:

Lump Sum Bid, Base Bid prices and Alternates shall be in figures and words. In case of discrepancy
the amount described in words shall govern. If any of the alternates listed in the Proposal Form does
not involve change in price, the Bidder shall so indicate by writing the words "no change' on the space
provided.

If the Base Bid is within the amount of funds available to finance the construction contract and the
City wishes to accept alternate bids, then contract award will be made to that responsible bidder
submitting the low combined bid, consisting of the base bid plus alternate bids. Under this procedure,
if the City wishes to make award on only the base bid, then contract award will be made to that
responsible bidder submitting the low base bid.

For the purpose of comparison of bids received, the total price stated in the Proposal will be
considered to be the amount bid for the Project and award will be made on that Total Price. The
Purchasing Agent may consider informal any Bids not prepared and made in accordance with the
provisions stated herein and may waive or reject any or all bids. Bids containing any conditions,
omissions, unexplained erasure or alterations, or items not called for in the proposal, or irregularities
of any kind may be rejected by the City.

The Purchasing Agent will either award the Contract or reject all Proposals received within sixty (60)
days after the formal opening of Proposals. The acceptance of a Proposal will be a notice in writing
signed by the Purchasing Agent and no other act shall constitute the acceptance of a Proposal.

14. TIME FOR EXECUTING CONTRACT & LIQUIDATED DAMAGES FOR
FAILURE TO ENTER INTO CONTRACT:

Any bidder whose Proposal is accepted will be required to execute four (4) copies of the Contract and
furnish satisfactory bond, and insurance certificate to the City of Jersey City within ten (10) days after
notice of acceptance.

The successful bidder, upon his failure or refusal to execute and deliver the signed contract, bonds
and certificate of insurance required within ten (10) days after receipt of contracts shall forfeit the
certified check, cashier's check or bid bond to the City as liquidated damages for such failure or
refusal.

The damages to the City of Jersey City for breach as above provided will include loss from
interference with its construction program and other items whose accurate amount will be difficult
or impossible to compute. The amount of the Bid Guarantee accompanying the proposal of such
Bidder shall be retained by the City of Jersey City, not as a penalty, but as liquidated damages for
such breach. In the event any bidder whose proposal has been accepted shall fail, refuse or resist to
execute the contract as hereinbefore provided, the Municipal Council of the City of Jersey City may,
as their option, determine that such Bidder has abandoned the Contract and thereupon his proposal
and the acceptance thereof shall be null and void, and the City shall be entitled to liquidated damages
as above provided.

The rights and obligations provided for in the Contract shall become effective and binding upon the
parties only with its formal execution by the City of Jersey City. Any work started or materials
delivered prior to said execution of contract shall be at the Contractor's risk.
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15. PERFORMANCE BOND:

Within ten (10) days of the date of award of the Contract, the Bidder to whom the Contract has been
awarded shall furnish and deliver Surety Corporation Bond, conditioned for the faithful performance
and completion of the work, and for the payment of all lawful claims and bills against the contractor
for all labor, material, tools and equipment used in or in connection therewith. The Bond shall not be
returned or canceled until all liability to any and all persons protected by the conditions of said Bond
shall have been met by the Contractor or person primarily liable for the payment thereof, or by the
Surety on said Bond.

The Bond required for the faithful performance of the Contract shall be in such sum equal to one
hundred percent (100%) of the total amount of the contract, shall be satisfactory to the Corporation
Counsel of the City of Jersey City shall be executed by a Surety Company licensed to do business in
the State of New Jersey, and shall comply with N.J.S.A. 2A: 44-143 to 147 and amendments thereof
and supplements thereto. In no case shall the contractor begin work prior to approval of said bond by
the City.

16. CERTIFICATE OF INSURANCE:

The contractor shall also supply to the City, at the time the Contract is signed, Certificate of Insurance
in such amounts as described elsewhere in these specifications, which will be maintained by the
contractor during the life of the contract. The City of Jersey City shall be named as co-insured on
Certificate/Policy.

17. ESTIMATES QUANTITIES AND UNIT PRICES:

The Unit Price bid in each of the items included in the Proposal shall cover all costs of whatever
nature, incidental to the work. In explanation but not in limitation thereof, these costs shall include
the cost of all work, labor, material, equipment, transportation and all else necessary to perform and
complete the Project in the manner and within the time required, and all incidental expenses in
connection therewith, all costs on account of loss by damage or destruction encountered for settlement
of damages, and for replacement of defective work and materials.

The Estimate of Quantities specified covering all work to be done and materials to be furnished is
approximate only and is given solely to be used as a uniform basis for comparison of bids. The
Architect reserves the right to increase or diminish any or all quantities, or to omit any, if it is deemed
necessary to do so.

If any part is so withdrawn by the City, the contractor shall have no claim for loss incurred by him
for commitments made by him in anticipation of the work contemplated, or for loss of anticipated
profits, or for work done prior to his having been authorized to proceed therewith.
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18. LUMP SUM PRICE:

The Lump Sum Price in the Proposal shall cover all costs of whatever nature, incident to and growing
out of the work. In explanation but not in limitation thereof, these costs shall include the cost of all
work, labor, material, equipment, transportation, and all else necessary to perform and complete the
Project in the manner and within the time required, and all incidental expenses for unforeseen
difficulties encountered for settlement of damages, and for replacement of defective work and
materials.

19. CHANGES - EXTRA WORK FOR UNIT PRICE CONTRACT:

The City may at any time desire changes in either the quantity or the quality of Work or materials to
be performed or furnished. These changes may be such as to either reduce or to increase quantities
specified or may call for Extra Work or materials not contemplated in the original Schedule of Prices
in the Proposal.

The City may make changes in the Work required to be performed by the Contractor under the
Contract by making additions thereto, or by omitting Work therefrom, without invalidating the
Contract, and without relieving or releasing the Contractor from any of his obligations under the
Contract or any Bonds given by him pursuant to the Contract provisions, and without relieving or
releasing the Surety or Sureties of said Bonds. All such changes in the Work will be authorized by
written Change Order, the Total Contract Price and the Contract Time being adjusted accordingly;
and shall be executed under the terms of the original Contract unless it is expressly provided
otherwise. The Change Orders shall be limited to the following types:

A. Emergency occurrence affecting health, safety or welfare.
B. Unforeseeable problems.
C. Minor modifications to effect economics, improve service or resolve minor problems with

affected property owners.

When the Extra Work to be performed is of a kind not embraced in the Proposal or being so embraced
is to be done at a lesser or greater price or quantity than originally agreed upon, the Contractor shall
be furnished a written Change Order signed by the City and approved by the City Council. Said
Change Order shall state the Extra Work to be done, the amount to be paid therefor, and the number
of additional days, if any, that will be added to the time specified for the completion of the entire
Project covered by this Contract.

The price stated in this written Change Order representing the sum to be added to or deducted from
the Total Contract Price shall be determined as follows:

(1) By such applicable Unit Prices, if any, as are set forth in the Contract; or
(2) If no such Unit Prices are set forth, then by a Lump Sum mutually agreed upon by the City

and the Contractor; or
(3) If no such Unit Prices are so set forth and if the parties cannot agree upon a Lump Sum

then by the actual net cost in money to the Contractor of:
a. The wages of applied labor, including foreman, required for such Extra Work.

Labor rates shall be as per current New Jersey Department of Labor Prevailing
Wage Rates plus thirty-four (34%) percent of the Prevailing Wage Rate for other
direct cost of labor to the Contractor, which includes taxes (eg. FICA, FUTA,
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SUTA, SDI, etc.), insurance premiums (Workmen's Compensation Insurance,
General Liability, etc.), bond premiums (Performance and Payment Bonds, etc.),
plus benefits listed in the Prevailing Wage Rates;

 b. Plus the materials entering permanently into such Extra Work;
c. Plus such rental for plant and equipment (other than small tools) required and

approved for such Extra Work.  The Contractor's hourly equipment rates shall be
as per the monthly rates divided by 176 in the current "Blue Book" published by
Nielsen/DATAQUEST.  The weekly, hourly and daily rates will not be used.

d. Plus power and consumable supplies for the operation of power equipment
required for such Extra Work;

e. Plus fifteen (15%) percent of a, b, c and d above as compensation for all other
items and profits, and costs or expenses including administration, overhead, 
superintendence, materials used in temporary structures, allowances made by the
Contractor to the Subcontractors, the use of small tools and any other general
expenses.  The Contractor's compensation for overhead and profit shall be limited
to five (5%) percent on Work performed by a Subcontractor. All time and
material quantities shall be verified by the City on a daily basis.

When Extra Work is performed under Method 3, the Contractor shall furnish satisfactory bills,
certified payrolls and vouchers covering all items of cost, and when required, shall give the City
access to accounts relating thereto.

The provisions hereof shall not affect the power of the Contractor to act in case of emergency, as
hereinafter provided. Under no circumstances shall the Contractor perform Work in excess of the
quantities delineated in the Proposal without a written Change Order issued by the City. The City
shall not be liable for any claims for Work performed outside the Contract unless so authorized by
a written Change Order.

It is understood and agreed to by the Bidder that any delays necessary to institute a Change Order,
resolved by the City Council, shall not be a basis for claims for additional compensation. Wherever
possible the Contractor shall mobilize his forces to construct another portion of the Project while
awaiting said written Change Order.

20. CHANGES - EXTRA WORK FOR LUMP SUM CONTRACT:

The City, through the City, may at any time desire changes in either the quantity or the quality of
Work or materials to be performed or furnished. These changes may be such as to either reduce or
to increase quantities specified or may call for Extra Work or materials not contemplated in the
original Schedule of Prices in the Proposal.

The City, through the City, may make changes in the Work required to be performed by the
Contractor under the Contract by making additions thereto, or by omitting Work therefrom, without
invalidating the Contract, and without relieving or releasing the Contractor from any of his
obligations under the Contract or any Bonds given by him pursuant to the Contract provisions, and
without relieving or releasing the Surety or Sureties of said Bonds. All such changes in the Work will
be authorized by written Change Order, the Total Contract Price and the Contract Time being adjusted
accordingly; and shall be executed under the terms of the original Contract unless it is expressly
provided otherwise. The Change Orders shall be limited to the following types:
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A. Emergency occurrence affecting health, safety or welfare.
B. Unforeseeable problems.
C. Minor modifications to effect economics, improve service or resolve minor problems with

affected property owners.

When the Extra Work to be performed is of a kind not embraced in the Proposal or being so embraced
is to be done at a lesser or greater price or quantity than originally agreed upon, the Contractor shall
be furnished a written Change Order signed by the City and approved by the City Council. Said
Change Order shall state the Extra Work to be done, the amount to be paid therefor, and the number
of additional days, if any, that will be added to the time specified for the completion of the entire
Project covered by this Contract.

The price stated in this written Change Order representing the sum to be added to or deducted from
the Total Contract Price shall be determined as follows:
 

1. By such applicable Unit Prices, if any, as are set forth in the Contract; or
2. If no such Unit Prices are set forth, then by a Lump Sum mutually agreed upon by the City

and the Contractor; or
3. If no such Unit Prices are so set forth and if the parties cannot agree upon a Lump Sum

then by the actual net cost in money to the Contractor of:

a. The wages of applied labor, including foreman, required for such Extra Work.  Labor
rates shall be as per current New Jersey Department of Labor Prevailing Wage Rates
plus thirty-four (34%) percent of the Prevailing Wage Rate for other direct cost of
labor to the Contractor, which includes taxes (eg. FICA, FUTA, SUTA, SDI, etc.),
insurance premiums (Workmen's Compensation Insurance, General Liability, etc.),
bond premiums (Performance and Payment Bonds, etc.), plus benefits listed in the
Prevailing Wage Rates;

b. Plus the materials entering permanently into such Extra Work;
c. Plus such rental for plant and equipment (other than small tools) required and

approved for such Extra Work.  The Contractor's hourly equipment rates shall be as
per the monthly rates divided by 176 in the current "Blue Book" published by
Nielsen/DATAQUEST.  The weekly, hourly and daily rates will not be used.

d. Plus power and consumable supplies for the operation of power equipment required
for such Extra Work;

e. Plus fifteen (15%) percent of a, b, c and d above as compensation for all other items
and profits, and costs or expenses including administration, overhead,
superintendence, materials used in temporary structures, allowances made by the
Contractor to the Subcontractors, the use of small tools and any other general
expenses.  The Contractor's compensation for overhead and profit shall be limited to
five (5%) percent on Work performed by a Subcontractor. All time and material
quantities shall be verified by the City on a daily basis.

When Extra Work is performed under Method 3, the Contractor shall furnish satisfactory bills,
certified payrolls and vouchers covering all items of cost, and when required, shall give the City
access to accounts relating thereto.
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The provisions hereof shall not affect the power of the Contractor to act in case of emergency, as
hereinafter provided. Under no circumstances shall the Contractor perform Work in excess of the
quantities delineated in the Proposal without a written Change Order issued by the City. The City
shall not be liable for any claims for Work performed outside the Contract unless so authorized by
a written Change Order.

It is understood and agreed to by the Bidder that any delays necessary to institute a Change Order,
resolved by the City Council, shall not be a basis for claims for additional compensation. Wherever
possible the Contractor shall mobilize his forces to construct another portion of the Project while
awaiting said written Change Order.

21. SUBSTITUTIONS:

Each Bidder represents that his Proposal is based upon the materials and equipment described in the
bidding documents. 

Where materials are specified by a trade name or manufacturer's model or catalog number, the name
product shall be construed to read "or equivalent". If a bidder substitutes any material other than those
named in the Specifications, such material shall be equivalent in all respects to the named products
specified. The burden of submitting adequate information to prove equivalency of substituted
materials shall be the responsibility of the Contractor. All information necessary to prove equivalency
of substituted materials should be included with the proposal submitted at the bid reception.
Proposed substitutions shall satisfy all design conditions including performance and physical
properties which will be reviewed prior to approving the substitute; physical dimensions, pattern,
colors, weight effect on other trades, availability, cost, performance and test data, guarantee and other
properties. Where a Contractor substitutes materials, he shall submit two (2) samples of materials
specified and two (2) samples of material considered by contractor to be an equivalent, along with
technical information on each. Where a Contractor's information on a product is insufficient to
determine "equivalency", laboratory tests will be required. A private laboratory will be selected by
the Architect to conduct the test, the cost of which will be paid by the Contractor regardless of the test
result. All modifications to existing work or to adjoining work, which are necessary to accommodate
any item offered as an equivalent, shall be performed at no additional cost to the City. The Contractor
shall substantiate in writing, by economic analysis, that items offered as equivalents will cause no
addition in maintenance, fuel, or utility cost over the items shown or specified and have an equal life
expectancy.

If after review of all submitted material, the substitution is deemed not an equivalent, the bid will be
rejected. 

All materials, equipment and assemblies shall be accompanied by manufacturer's instructions
pertaining to installation, use and maintenance, as applicable, so as to be suitable for the intended
purpose or service in the proposed methods of construction. All materials shall be used in strict
accordance with manufacturer's instruction, which will include instructions for appropriate
reconditioning of existing or previously applied materials in a manner that will provide conditions
to ensure satisfactory completed Work.
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22. INTENT OF PLANS AND SPECIFICATIONS:

It is the intent of these contract documents to detail a complete job and to specify the work to be
accomplished. The plans and specifications are complementary and what is called for by one shall be
binding as if called for by both.

Interpretation of the drawings and specifications shall be given preference in the following order:

1. Addenda to the specifications and/or drawings, (later dates to take precedence over earlier
dates).

2. Specifications

3. Contract drawings (notes on drawings to take precedence over other data on drawings).

In case the Contractor finds the specifications or plans are not sufficiently clear or complete, he shall
request the Architect to provide supplementary plans and specifications and the Architect will provide
such additional information as may be necessary. Such request shall be made in writing at least two
weeks prior to the time such drawings and specifications are to be needed, and no delay caused by the
tardiness of the Architect, in supplying such information, shall be considered as neglect or default on
his part unless written application shall have been so made.

The Architect shall have the authority to resolve any controversy as to the meaning and intent of these
plans and specifications and he shall have the right to correct any errors or omissions therein for the
proper completion of the project.

The Contractor shall also keep at least one set of the plans and specifications on the job site(s) at all
times.

23. RESPONSIBILITY OF WORK:

The Contractor assumes full responsibility for materials and equipment employed in the construction
of the Project and agrees to make no claim against the City of Jersey City for damages to such
materials and equipment from any cause whatsoever. Until its final acceptance, the Contractor shall
be responsible for damage to or destruction of the Project, or to any part thereof, due to any cause
whatsoever.

The provisions of the foregoing paragraph shall not be a waiver of the Contractor's guarantee to
replace defective work and materials during the maintenance period after date of acceptance.

The Contractor shall make good all work damaged or destroyed before the final acceptance of the
Project and the cost thereof shall be included in the prices bid for the various items scheduled in the
Proposal.
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24. LAWS, ORDINANCES, REGULATIONS & PERMITS:

The successful bidder must secure all permits, insurance, licenses and pay any inspection in
accordance with provisions as set forth in laws, ordinances, and regulations by all governmental
agencies affecting the work at his own expense. The successful bidder shall be solely responsible for
any damage resulting from his neglect to obey all laws, regulations, rules, and ordinances. Ignorance
regarding such requirements shall in no way serve to modify the provisions of the contract.

The Contractor shall keep fully informed of all Federal and State laws, all local laws, ordinances,
safety codes, regulations and all orders and decrees of bodies or tribunals having any jurisdiction or
authority, which in any manner affect those engaged or employed on the work, or which in any way
affect the conduct of the work. He shall at all times observe and comply with all such laws,
ordinances, safety code, regulations, order, or decree, whether by himself or his employees.

The Contractor shall, at his own expense, secure and pay to the appropriate department of the City
of Jersey City, the fees or charges for all permits for street pavement, sidewalks, sheds, removal of
abandoned water taps, sealing of house connection drains, pavement cuts, buildings, electrical,
plumbing, water, gas and sewer permits required by the City of Jersey City and any of its agencies.

The Contractor shall comply with applicable City laws and ordinances governing the disposal of
surplus excavation materials, debris and rubbish on or off the Project Area and commit no trespass
on any public or private property in any operation due to or connected with the work embraced in this
Contract.

25. PROVISIONS REQUIRED BY LAW DEEMED INSERTED:

Each and every provision of law and clause required by law to be inserted in this contract shall be
deemed to be inserted herein and the contract shall be read and enforced as though it were included
herein and if, through mistake or otherwise any such provision is not correctly inserted, then upon the
application of either party, the contract shall forthwith be physically amended to correct such
insertion.

26. INSURANCE:

Certificates of liability and Workmen's Compensation Insurance satisfactory to the City shall be filed
with the City at the time the contract is signed. All of the contractor's insurance coverage shall contain
a clause indemnifying and saving harmless the City of Jersey City and its other agents from any and
all liability of whatever nature arising from the work to be performed under the contract, including
attorney's fees and costs in connection with the defense of such claims. The certificate of insurance
furnished by the contractor shall spell out specifically that the above indemnification is guaranteed
by the policy.

The Contractor shall not commence work under the Contract or under any special condition until he
has obtained all insurance as required under the following sub-paragraphs, and until such insurances
have been approved by the City, nor shall the Contractor allow any subcontractor to commence work
on his subcontract until all similar insurances required of the subcontractor have been obtained and
approved.
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The Contractor shall take out and maintain, during the life of this Contract, Workmen's Compensation
Insurance for all its employees at the site of the project and, incase any work is sublet, the Contractor
shall require the Subcontractor similarly to provide Workmen's Compensation Insurance for all the
latter's employees unless such employees are covered by the protection afforded by the Contractor.
In case any class of employees engaged in hazardous work under this Contract at the  site of the
Project is not protected under Workmen's Compensation Statutes, the Contractor shall provide, and
shall cause each Subcontractor to provide Compensation Insurance with a private company in an
amount equivalent to that provided by the Workmen's Compensation Statutes for the protection of
his employees not otherwise protected.

The Contractor shall obtain and keep in force during the term of the Contract, General Liability and
Property Damage Insurance in companies and in form to be approved by the City. Said insurance shall
provide coverage to the Contractor, any Subcontractor performing work provided by this Contract,
and the City. The City of Jersey City, its officers, agents, servants, and employees as their interest may
appear, shall be named as an additional insured on said policy insofar as the work and obligations
performed under the Contract are concerned. The coverage so provided shall protect against claims
for personal injuries, including accidental death, as well as claims for property damages, which may
arise from any act or omission of the City, the Contractor or the Subcontractor or by anyone directly
or indirectly employed by either of them.

The minimum policy limits of such insurance shall be as follows:

A. General Liability and Property Damage Insurance:

In an amount not less than $1,000,000 for injuries, including wrongful death, to any one
person, and subject to the same limit for each person, and an amount of not less than
$2,000,000 on account of one accident, and property damage insurance in an amount of
not less than $100,000 for each accident, and for an aggregate limit of not less than
$300,000. This insurance shall be written with an acceptable company authorized to do
business in the State of New Jersey, shall be taken out before any operations of the
Contractor are commenced, and shall be kept in effect until all operations shall be
satisfactorily completed.

B. Special Hazards Insurance:

The following special hazards shall be covered during the life of this Contract by rider or
riders to the policy or policies above required or by separate policies of insurance: (A)
blasting and explosion; (b) collapse of or structural injury to any structure or facility due
to (1) excavation or pumping, (2) shoring or demolition of any structure or the removal
or rebuilding of any structural support thereof; (c) all vehicles and equipment; (d) the term
"caused by accident" in the standard policy shall be broadened by the inclusion of the term
"occurrence". This policy shall contain a broad form contractual coverage endorsement.

C. Automobile Insurance:
(a) Automobile Liability Insurance to cover each automobile, truck, vehicle or other
equipment used in the performance of the Contract in an amount not less than $1,000,00
on account of injury or death of one person and not less than $2,000,000 on account of
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injury or death of two or more persons; (b) Property Damage Liability Insurance to cover
each automobile, truck, vehicle or other equipment used in performance of the Contract
in an amount not less than $100,000 in any accident.

D. Workers’ Compensation:

Workers’ Compensation coverage with NJ statutory limits and including Employer’s
Liability limits of no less then $1,000,000.

E. Builders Risk Insurance:
Coverage shall be in an amount equal to the full value of the material cost to adequately
protect the Contractor and the City from all risks resulting in damage to the property.

F. Notice of Change:
Each and every insurance policy required by the terms of this Contract shall carry
endorsement to the effect that the insurance company will give at least thirty days notice
to the City of any modification or cancellation of any policy or policies.

27. INDEMNITY:

The Contractor agrees to save the City of Jersey City, its officers, agents, servants, and employees as
their interest may appear, harmless from all loss or damage occasioned to it or to any third person or
property by reason of any carelessness or negligence on the part of the City, the Contractor,
Subcontractors, agents, and employees in the performance of the Contract and will, after reasonable
notice thereof, defend and pay the expense of defending any suit which may be commenced against
the City of Jersey City, its officers, agents, servants and employees as their interest may appear, by
any third person alleging injury by reason of such carelessness or negligence, and will pay any
judgement which may be obtained against the City of Jersey City, its officers, agents, servants, and
employees as their interest may appear, in such suit.

The cost of such indemnification shall be included in the prices bid for the various scheduled items
in the Proposal. So much money due to the Contractor under and by virtue of the Contract as shall
be considered necessary by the City may be retained by the City and held until such suits, actions,
claims or amounts shall have been settled and suitable evidence to that effect furnished to the City.

28. SUBMISSION OF POST-BID INFORMATION:

Upon request by the Architect, the selected Bidder shall within seven (7) days thereafter submit the
following:

A. A statement of costs for each major item of work included in the Proposal.

B. A designation of the work to be performed by the Bidder with his own forces.
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C. A list of names of the subcontractors or other persons or organizations (including those
who are to furnish materials or equipment fabricated to a special design) proposed for
such portions of the work as may be designated in the bidding documents or, if no
portions are so designated, the names of the subcontractors proposed for the principal
portions of the work.

The bidder will be required to establish to the satisfaction of the Architect the reliability and
responsibility of the proposed Subcontractors to furnish and perform the work described in the
sections of the Specifications pertaining to such proposed Subcontractor's respective trades. Prior to
the award of the Contract, the Architect will notify the bidder in writing if the Architect after due
investigation, has reasonable and substantial objection to any person or organization or such list. If
the Architect has a reasonable and substantial objection to any person or organization on such list,
and refuses in writing to accept such person or organization, the Bidder shall obtain another
Subcontractor satisfactory to the Architect at no additional cost to the contract.
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GENERAL CONDITIONS

GC-1  PUBLIC SAFETY AND CONVENIENCE:

The Contractor shall conduct his work with the least possible obstruction to traffic. The convenience
of the public and of the residents adjacent to the Project, and the protection of persons and property,
are of first importance and shall be provided for by the Contractor in an adequate and satisfactory
manner. Adequate temporary crossings shall be constructed and maintained where access to adjacent
property is desired, the fire hydrants shall be kept accessible.

Trucks hauling materials shall have tight tail gates and shall be loaded with adequate freeboard of
not less than three (3) inches without precarious cones or piles of material.

The Contractor shall provide for prompt removal from existing roadways of all dirt and other
materials that have been spilled, washed, tracked or otherwise deposited thereon by his hauling and
other operations whenever the accumulation is sufficient to cause the formation of mud, interfere
with drainage, damage pavements or create a traffic hazard.

The Contractor shall employ construction methods and means that will keep flying dust to the
minimum. He shall provide for the laying of dust retardants on the Project, and on roads, streets and
other areas immediately adjacent to the Project limits, wherever traffic, or buildings that are occupied
or in use, are affected by such dust caused by his hauling or other operations. The materials and
methods used for retardant laying shall be subject to the approval of the Engineer. The cost of
carrying out the foregoing provisions shall be included in the prices bid for the various items
scheduled in the Proposal.

The Contractor shall conduct his operations in such a manner as to provide maximum safety for all
employees on the work and the public as well. He shall comply promptly with such safety regulations
as may be prescribed by the Engineer and shall, when so directed by the Engineer of his duly
authorized agents, properly correct any unsafe conditions created by or unsafe practices on part of
his employees. In the event of the Contractor's failure to comply, the Engineer may take the
necessary measures to correct the conditions or practices and all costs thereof will be deducted from
any monies due the Contractor. Failure of the Engineer to direct the correction of unsafe conditions
or practices shall not relieve the Contractor of his responsibility herein.

GC-2  FAILURE TO MAINTAIN STREETS IN SAFE CONDITION:

In the event that the Contractor fails to maintain trenches and roads in a safe and passable condition
following pipe laying or fails to clean up or fails to install and maintain pavement replacement over
trenches, the City shall have the right to order this work done by others at the cost and expense of
the Contractor. The Contractor will be given notice of the unsatisfactory condition. After such notice
is submitted to the Contractor, the City may order this work done and deduct the cost of same from
payment due under this contract.
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GC-3  ACCIDENT PREVENTION:

Precaution shall be exercised at all times for the protection of persons and property. The safety
provisions of applicable laws, building and construction codes, and the rules and regulations of U.
S. Occupational Safety & Health Administration (OSHA), shall be observed. Machinery, equipment
and other hazards of whatsoever character shall be guarded in accordance with the safety provisions
of the Manual of Accident Prevention in Construction, published by the Associated General
Contractors of America, to the extent that such provisions are not inconsistent with applicable
Federal, State and City laws and regulations.

If any operation, practice or condition during the course of the work be deemed by the Engineer to
be unsafe, the Contractor shall take corrective action when notified in writing by the Engineer.
However, where in the opinion of the Engineer, any operation, practice or condition endangers
persons or property, it shall be discontinued and adequate remedial action taken before the affected
part of the work is resumed.

Nothing in the foregoing paragraphs shall be construed as relieving the Contractor from full
responsibility for safe prosecution of the work at all times.

GC-4  PROPERTY DAMAGE:

The Contractor shall protect all property, monuments, trees, existing structures, utilities and work
of any kind along and adjacent to the work under this contract against damage or interruption of
service. Damage, injury, loss, or interruption of service resulting from the failure to do so shall be
repaired or restored promptly by the contractor at his own expense.

The Contractor shall shore up, brace, underpin, secure, and protect as may be necessary, all
foundations and other parts of existing structures adjacent to, adjoining, and in the vicinity to the site,
which may be in any way affected by the excavations or other operations connected with the
construction or reconstruction of the work embraced in this contract. 

The Contractor shall not enter on or make use of private property in the prosecution of the Project
unless written permission therefor is secured in duplicate, from the owner, one copy of which shall
be filed with the Engineer. He shall promptly restore or repair, without cost to the City and in a
manner satisfactory to its owner, property damaged or destroyed by his operations. Special attention
shall be given to the protection of existing landscape features and vegetation.

GC-5  PUBLIC UTILITIES & UNDERGROUND FACILITIES:

The terms public utility or public utilities used in this Article shall be construed to include those
publicly and privately owned.

It shall be the Contractor's responsibility to notify in writing all the various utility companies
concerned prior to the initial start of construction, so that they will have sufficient time to locate,
relocate or construct their facilities. He shall also be responsible for the location of all other
underground lines and appurtenances such as existing sanitary sewers and house connections,
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existing water and gas lines, existing storm drains, etc., whether such underground lines and
appurtenances are noted or not noted on the plans, so as to prevent any direct interference with
underground lines being constructed.

The Contractor is responsible for coordinating said work with the utility companies so as not to
disrupt the progress of the job nor the workmanship of said improvement. All existing utilities are
to be located and adjusted by the various utilities concerned. All the utilities have been located on
the drawings by the Engineer as designated by the utility companies. The Engineer does not assume
responsibility for said locations. The contractor must have the utility companies verify said locations.

The Contractor shall at his own expense properly support and maintain all public utility structures
and facilities together with all other existing underground lines and appurtenances he may encounter
in connection with the work, and shall replace any street signs, stop signs, bus station signs, etc.,
which may have to be removed temporarily and replace or repair any he may damage. The Contractor
is cautioned to insure the safety of all persons with reference to overhead power lines.

Should the Contractor in course of the construction work cause any damage to the existing
underground lines and appurtenances, he shall at his own expense restore or repair the damaged
lines.

The Contractor shall carry out his work carefully and skillfully and shall support and secure public
utility structures so as to avoid damage to them. Flow in drains and sewers shall be satisfactorily
maintained. He shall not move without the owner's written consent any public utility structures, and
at the completion of the work their condition shall be as safe and permanent as before. When public
utility structures, facilities or equipment are damaged by the Contractor, he shall notify their owners,
who may cause the damage to be repaired at the Contractor's expense. If the cost thereof is not paid
by the Contractor within 30 days after repairs have been completed, the City may retain an amount
sufficient to cover the cost from any moneys due or that may become due the Contractor under this
Contract. House service connections damaged by the Contractor shall be repaired by competent
skilled mechanics.

When the removal, relocation or replacement of public utility structures or facilities is not deemed
essential by the Engineer for carrying out the Project as planned, but is performed for the
Contractor's convenience, the cost of such work shall be included in the prices bid for the various
items scheduled in the Proposal. When such removal, relocation or replacement is deemed essential
by the Engineer for carrying out the work of the Project as planned, the cost shall be borne by the
City or by the owner of the utility in accordance with City policy.

Due notice will be given to all interested parties in accordance with N.J.S.A., that all surface
openings within the site of the Project shall be made prior to the laying of the finished pavement.

GC-6  MAINTENANCE AND PROTECTION OF TRAFFIC:

All roadways within the limits of the project which are reserved for traffic shall be maintained by
the Contractor free from obstruction and in a smooth riding condition at all times.
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The Contractor shall always provide a safe driveway and/or walkway for the use of traffic and/or
pedestrians to and from properties along the street. Such passageways shall be adequately maintained
and provided with adequate signs, barricades, lights and watchmen.

In streets and roadways the contractor will be responsible for the maintenance of traffic with a
minimum of one lane open at all times. Where necessary, steel plates shall be employed to provide
for the maintenance of traffic as directed by the Engineer. Under no circumstances will a street or
roadway be completely closed to traffic without permission from the Engineer; and the Contractor,
upon receiving permission from the Engineer; shall notify the Police, Fire and Public Works
Department of such closing.

The Contractor shall supply, erect, place and maintain in good and upright condition during the
course of the work, barricades, warning signs, lights, flares, approved flashing electric flasher units,
rubber traffic cones, and other warning and danger signals and devices, appropriate and adequate for
the specific needs and subject to the Engineer's approval, at working sites, closed roads,
intersections, open excavations, locations of material storage, standing equipment, and other
obstructions, at points where the usable traffic width of the road is reduced, at points where traffic
is deflected from its normal courses or lanes, and at other places of danger to vehicular or pedestrian
traffic or to the completed work.

Signs, barricades, traffic cones, flares and electric flasher units shall be established, relocated,
repaired and replaced in such a manner and at such times and places as may be necessary for
adequate protection of vehicular and pedestrian traffic, subject to approval by the Engineer.

The Contractor shall provide sufficient watchmen and traffic directors and shall take all other
precautions, including any which may be ordered by the Engineer, that may be necessary for the
safety of the public and protection of the work.

When detours are required due to the construction, such detours shall be established with the
approval of the Police Department in advance, and the Contractor at his own expense shall furnish,
erect and maintain barricades as specified above to close the street or highway and protect traffic and
his work at the beginning and end of the detour.

The Contractor shall take all precautions, including any which may be ordered by the Engineer, that
may be necessary for the safety of the public and the protection of the work during night time hours,
with adequate patrolling during this period and replace missing flares and other lighting units.

Where traffic is to be maintained on main thoroughfares, the Contractor shall provide approved
metal plates to cover open trenches, as directed by the Engineer. All signs and barricades shall
conform to current specifications set forth in the "Manual on Uniform Traffic Control Devices for
Streets and Highways", U.S. Department of Transportation, Federal Highway Administration, as
currently amended.

The cost of Maintenance and Protection of Highway or Street Traffic as described above will not be
paid for under any specific item, but the cost thereof shall be included in the prices bid for the
various items scheduled in the Proposal.
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GC-7  OTHER CONTRACTORS:

The right is reserved by the city to do work with its own employees or with the use of contractors
and to permit public utility companies and others to do work during the progress of the project within
the limits thereof or adjacent thereto. The Contractor shall conduct his work and cooperate with such
utility companies and others so as to cause as little interference as possible with their work, as the
Engineer may direct.  The Contractor shall allow other contractors and utility companies and their
agents access to their work within the site of the Project. The Contractor shall and hereby does agree,
to make no claims against the City for additional payment due to delays or other conditions created
by the operations of such other parties. If there be a difference of opinion as to the respective rights
of the Contractor and others doing work within the limits of or adjacent to the Project, the Engineer
will decide as to the respective rights of the various parties involved in order to secure the
completion of the City's work in general harmony and in a satisfactory manner.
His decision shall be final and binding on, and shall not be cause for claims by the Contractor.

The Contractor will be held responsible for any damage done or caused by his work or forces to the
work performed by other Contractors or utility companies within or adjacent to the site of the
Project, and he shall repair or make good any such damage in a manner satisfactory to the Engineer
and without cost to the City.

GC-8  EXISTING MONUMENTS:

Existing monuments and title stones which need not be removed shall be left in place and protected
by the Contractor against damage and dislocation. When relocation or change in the grade of existing
monuments is necessary, they shall be protected in their original position until their removal is
approved by the Engineer, and shall be reset when directed and in conformance with the new lines
and grades to be furnished, by him. Monuments and title stones, that are to be left in place or reset
and are removed without approval of the Engineer shall be replaced at the Contractor's expense. The
cost of resetting monuments shall be included in the base bid.

GC-9  PATENTS:

The Contractor shall hold and save the City of Jersey City, its officers, and employees, harmless
from liability of any nature or kind, including costs and expenses, for, or an account of, any patented
or unpatented invention, process, article, or appliance manufactured or used in the performance of
the Contract, including its use by the City, unless otherwise specifically stipulated in the Technical
Specifications.

GC-10  CONTRACT AND CONTRACT DOCUMENTS:

The Plans, Bid Specifications, Technical Specifications and Addenda, if any, shall form part of the
contract, and the provisions thereof shall be as binding upon the parties hereto as if they were herein
fully set forth. The table of contents, titles, headings, running headlines and marginal notes contained
herein and in said documents are solely to facilitate reference to various provisions of the contract
documents and in no way affect limit, or cast light on the interpretation of the provisions to which
they refer. The organization of the Specifications into divisions, sections and articles, and the 
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arrangement of Drawings shall not control the Contractor in dividing the Work among
Subcontractors or in establishing the extent of Work to be performed by any trade. 

Anything mentioned in the Technical Specifications and not shown on Drawings, or shown on the
Drawings and not mentioned in the Technical Specifications, shall be of like effect as if shown on
or mentioned in both. In case of difference between Drawings and Technical Specifications, the
Technical Specifications shall govern. In case of any discrepancy in Drawings, or Technical
Specifications, the matter shall be immediately submitted to the Engineer, for a decision.

The figured dimensions on the Drawings or notes indicating dimensions shall be used instead of
measurements of the Drawings by scale, and shall be strictly complied with. No scale measurements
shall be used as a dimension to work with except on large scale drawings not dimensioned. In case
of difference between small and large scale drawings, the large scale drawings shall govern.

GC-11  CONTRACTOR'S ORGANIZATION & EQUIPMENT:

Methods and Equipment. The Contractor shall at all times employ competent supervision, labor and
adequate equipment for prosecuting the several classes of work to full completion in the manner and
time required by these Specifications.

All workmen shall have sufficient skill and experience to perform properly the work assigned to
them. Workmen engaged in special work or skilled work shall have sufficient experience in such
work and in the operation of the equipment required to perform the work satisfactorily.

Should the Contractor fail to remove any employee from work when requested or fail to furnish
suitable and sufficient personnel and equipment for the proper prosecution of the work, the Engineer
may suspend the work by written notice until compliance with such order.

The Contractor shall be responsible for the proper fitting of all work and for the coordination of the
operations of all trades, subcontractors, or material men engaged upon this Contract. He shall be
prepared to guarantee to each of his subcontractors the locations and measurements which they may
require for the fitting of their work to all surrounding work.

All equipment which is used on the work shall be of sufficient size and in such mechanical condition
as to meet requirements of the work and to produce a satisfactory quality of work. Equipment used
on any portion of the project shall be such that no injury to the roadway, adjacent property, or other
highways will result from its use.

When the methods and equipment to be used by the Contractor in accomplishing the construction
are not prescribed in the Contract, the Contractor is free to use any methods or equipment that will
accomplish the work in conformity with the requirements of the Contract.

When the Contract specifies the use of certain methods and equipment, such methods and equipment
shall be used unless others are authorized by the Engineer. If the Contractor desires to use a method
or type of equipment other than those specified in the Contract, he may request authority from the
Engineer to do so. The request shall be in writing and shall include a full description of the methods
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and equipment proposed and the reasons for desiring to make the change. If approval is given, it will
be on the condition that the Contractor will be fully responsible for producing work in conformity
with Contract requirements. If, after trial use of the substituted methods or equipment, the  Engineer
determines that the work produced does not meet Contract requirements, the Contractor shall
discontinue the use of the substitute method or equipment and shall complete the remaining work
with the specified methods and equipment. The Contractor shall remove the deficient work and
replace it with work of specified quality, or take such other corrective action as the  Engineer may
direct. Unless otherwise provided, no change will be made in basis of payment for the construction
items involved nor in Contract time as a result of authorizing a change in methods or equipment
under these provisions.

The Contractor and his Subcontractors shall not engage, on a full or part-time or other basis during
the period of the Contract, any of the professional or technical personnel of the Division of
Architecture, Engineering or Traffic and Transportation, or of any State, County or City Department,
who are or have been at any time during the period of the Contract, or for 30 days prior to the award
of the Contract, in the employ of such public agencies, except regularly retired employees, without
the written consent of the public employer of such personnel.

GC-12  SUPERINTENDENT AND WORKMEN:

The Contractor shall attend to the work personally or through a competent, English-speaking
superintendent on the work, authorized to receive and carry out instructions. The workmen shall be
competent and shall perform their work in a neat and workmanlike manner. Any workman not
properly qualified for his work or who is doing it in an unsatisfactory manner or contrary to the
Specifications or the Engineer's instructions, or who is disorderly, shall be discharged if so requested
by the Engineer, and shall not be employed again on the Project except with the approval of the
Engineer. The superintendence and the number of workmen shall be sufficient, in the opinion of the
Engineer, to insure the completion of the Project within the time stipulated therefor.

The Contractor shall also furnish to the City the telephone numbers of his superintendent and
assistants for any emergency arising outside the normal work day schedule as a result of the Contract.
If such an emergency does arise, and the City cannot contact the Contractor or his agents, or the
Contractor or his agents do not arrive on the job site within two hours of such notification, the City
reserves the right to correct the situation. Any costs incurred by the City shall be reported, in writing,
to the Contractor for immediate payment. No additional estimates for work under this Contract shall
be paid to the Contractor until the City is in receipt of payment for such emergency work.

GC-13  EQUIPMENT:

Good equipment only shall be used, and it shall be in proper working conditions. Sufficient
equipment shall be used to insure the completion of the Project within the time specified. The
equipment shall be operated so as not to damage public or private property. When a specific type or
character of equipment is called for it shall be provided and used. All equipment shall be subject to
the approval of the Engineer.
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If the Contractor or his subcontractors do not own all or part of the equipment required, a written
statement shall be submitted by the Contractor or his subcontractors, respectively, of the name and
address of the owner or owners, stating that an agreement has been made to lease or loan the
equipment and that in event of default, the Architect/Engineer has the right to take over and use such
equipment or cause it to be used for completing the Project.

GC-14  WORKING SITE:

Any space that the Contractor may require for plant, equipment, storage or other purpose, in addition
to that available therefore at the site of the Project, shall be procured by the Contractor and the cost
thereof shall be included in the prices bid for the various items scheduled in the Proposal. In event
of default the Architect/Engineer has the right to take over and occupy such space, or cause it to be
occupied, for the purpose of completing the Project, at the Contractor's expense. If leased, the lease
shall contain a provision that in event of default by the Contractor the lease may be assigned to the
City or its nominee. The Contractor agrees in said default, that he will make such assignment.

GC-15  SANITARY PROVISIONS:

The Contractor shall provide and maintain in a neat, sanitary condition such accommodations for the
use of his employees and for the use of government employees when the special provisions do not
contain other provisions, to comply with the requirements of the State and local Boards of Health,
or of other bodies or tribunals having jurisdiction. No direct payment will be made for the work
required by this subsection, but the costs thereof will be considered to be included in bid prices of
the contract. Attention is directed to Federal, State and local laws, rules and regulations concerning
construction safety and health standards. The Contractor shall not require any worker to work in
surroundings or under conditions which are unsanitary, hazardous or dangerous to his health or
safety.

GC-16  MATERIALS AND WORKMANSHIP:

All materials used in the construction shall be new, except where reclaimed materials are indicated,
and shall be furnished by the Contractor, and shall be approved by the Engineer. Request for
approval of materials shall state the proposed source. All workmanship shall be satisfactory to the
Engineer. Materials and workmanship not satisfactory shall be replaced by the Contractor without
expense to the City.

The Contractor shall comply with provisions of the N.J. revised statutes 52:33-2 requiring that
preference be given to the use of domestic materials.

The Contractor shall do all things necessary in connection with his work, and shall leave the
premises in as good condition as found furnishing new materials and work if necessary.

The Contractor shall and will in good workmanlike manner, do and perform all work and furnish all
supplies and materials, machinery, equipment, facilities and means, except as herein otherwise
expressly specified, necessary or proper to perform and complete all the work required by this
contract, within the time herein specified, in accordance with the provisions of this contract and said
specifications and in accordance with the plans and drawings covered by this contract and any and
all supplemental plans and drawings, and in accordance with the directions of the Engineer as given
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from time to time during the progress of the work. He shall furnish, erect, maintain and remove such
construction plant and such temporary works as may be required. The Contractor shall observe,
comply with, and be subject to all terms, conditions, requirements, and limitations of the contract
and specifications, and shall do, carry on, and complete the entire work to the satisfaction of the
Engineer and the City.

The Contractor shall furnish to the Engineer for approval the manufacturer's detailed specifications
for all machinery, mechanical and other special equipment, which he contemplates installing,
together with full information as to type, performance characteristics, and all other pertinent
information as required, and shall likewise submit for approval as required full information
concerning all other materials or articles which he proposes to incorporate in the work.   

Machinery, mechanical and other equipment, materials or articles installed or used without such
prior approval shall be at the risk of subsequent rejection. 

Materials specified by reference to the number or symbol of a specific standard, such as an A.S.T.M.
Standard, a Federal Specification or other similar standard shall comply with requirements in the
latest revision thereof and any amendment or supplement thereto in effect on the date of the
Invitation for Bids, except as limited to type, class or grade, or modified in such reference. The
standards referred to, except as modified in the Technical Specifications shall have full force and
effect as though printed therein.   

GC-17  TESTING AND INSPECTION OF MATERIALS:

All materials and equipment used in the construction of the project shall be subject to adequate
inspection and testing in accordance with accepted standards. The laboratory or inspection agency
shall be selected by the City. The City will pay for all laboratory inspection service direct, and not
as a part of the Contract. When instructed, the Contractor shall furnish representative samples of
materials and shall make them available for collection by the Engineer.

Materials of construction, particularly those upon which the strength and durability of the structure
may depend, shall be subject to inspection and testing to establish conformance with specifications
and suitability for uses intended.

This article shall not be construed to mean that the contractor is relieved from inspection services
and/or test required by the technical specifications and payments to the same.

GC-18  SAMPLES, CERTIFICATES AND TESTS: 

The Contractor shall submit all material or equipment samples, certificates, affidavits, etc., as called
for in the Contract Documents or required by the Engineer promptly after award of the contract and
acceptance of the Contractor's bond. No such material or equipment shall be manufactured or
delivered to the site, except at the Contractor's own risk, until the required samples or certificates
have been approved in writing by the Engineer. Any delay in the work caused by late or improper
submission of samples or certificates for approval shall not be considered just cause for an extension
of the contract time.  
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Each sample submitted by the Contractor shall carry a label giving the name of the Contractor, the
project for which it is intended, and the name of the producer. The accompanying certificate or letter
from the Contractor shall state that the sample complies with Contract requirements, shall give the
name and brand of the product, its place of origin, the name and address of the producer and all
specifications or other detailed information which assist the Engineer in passing upon the
acceptability of the sample promptly. It shall also include the statement that all materials or
equipment furnished for use in the project will comply with the samples and/or certified statements.

Approval of any materials shall be general only and shall not constitute a waiver of the City's right
to demand full compliance with Contract requirements. After actual deliveries, the Engineer will
have such check tests made as he deems necessary in each instance and may reject materials and
equipment and accessories for cause, even though such materials and articles have been given
general approval. If materials, equipment or accessories which fail to meet check tests have been
incorporated in the work, the Engineer will have the right to cause their removal and replacement
by proper materials or to demand and secure such reparation by the Contractor as is equitable. 

Except as otherwise specifically stated in the Contract, the costs of sampling and testing shall be
assumed by the Contractor. The Contractor shall furnish without extra cost, including packing and
delivery charges, all samples and tests requested by the Engineer.  

GC-19  CONTRACTOR'S TITLE TO MATERIALS:

No materials or supplies for the work shall be purchased by the Contractor or by any subcontractor
subject to any chattel mortgage or under a conditional sale contract or other agreement by which an
interest is retained by the seller. The Contractor warrants that he has good title to all materials and
supplies used by him in the work, free from all liens, claims or encumbrances.

GC-20  ASSIGNMENT OR NOVATION:

The Contractor shall not assign or transfer, whether by an assignment or novation, any of its rights,
duties, benefits, obligations, liabilities, or responsibilities under this Contract without the written
consent of the City provided, however, that assignments to banks, trust companies, or other financial
institutions may be made without the consent of the City. No assignment or novation of this Contract
shall be valid unless the assignment or novation expressly provides that the assignment or novation
expressly provides that the assignment of any of the Contractor's rights or benefits under the Contract
is subject to a prior lien for performed services rendered, and materials, tools, and equipment
supplied for the performance of the work under this Contract  in favor of all persons, firms, or
corporations rendering such labor services or supplying such materials, tools, or equipment.

GC-21  STORING OF MATERIALS:

All materials required in the work may be stored on the site upon which the work is to be
constructed, subject to the approval of the Engineer. All such materials, tools and machinery shall
be neatly and compactly piled in such manner as to cause the least inconvenience to the City and
other contractors. All fire hydrants must at all times be kept free and unobstructed and water and gas
shut-off boxes, underground power and telephone line manholes, sanitary and sewer manholes, must
not be covered at any time by such materials.
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Materials, tools and machinery shall not be piled or placed against shade trees unless they shall be
amply protected against injury therefrom. All materials, tools, machinery, etc., stored upon public
thoroughfares must be provided with flashing amber lights at nighttime to warn the traffic of such
obstruction.

The Contractor shall arrange for the timely and orderly delivery of all materials and shall be
responsible for their proper handling and protection. 

Materials and equipment may be stored on the site, but the protection of same shall  be the
Contractor's responsibility. In storing materials within the site the Contractor shall consult with the
Engineer. 

GC-22  CLEAN-UP:

A. The Contractor shall at all times keep the project site and adjacent areas free of waste material,
debris, rubbish and other unsuitable materials caused by his employees or work and shall
remove same from any area of the site at least daily and additionally, if in the opinion of the
Engineer such material, debris, rubbish, equipment or other material constitutes a hazard or
nuisance.

The Contractor shall not allow equipment nor materials to encumber the flow of any
watercourse. No equipment shall be left unattended in any watercourse.

B.  Upon completion of the work and before the final acceptance of the project, the Contractor shall
remove all equipment, temporary work, unused and useless materials, rubbish and temporary
buildings, shall repair or replace in an acceptable manner fences or other private or public
property which may have been damaged or destroyed on account of the prosecution of the work,
shall fill all depressions and water pockets on public and private property caused by his
operations, shall remove all obstructions from waterways caused by his work, shall clean all
drains and ditches within and adjacent to the site of the project which has been obstructed by
his operations, and shall leave the site of the project and adjacent public and private property
in a neat and presentable condition wherever his operations have disturbed conditions existing
at the time of starting work. The Contractor shall procure and submit to the Engineer signed
statements from property owners affected that he has fulfilled his obligations in the matters
enumerated above with regard to their respective properties. Payment for final cleaning up and
restoration of property as above provided will not be made under any specific item but the cost
of this work shall be included in the priced bid for the various items scheduled in the Proposal.

GC-23  AUTHORITY OF THE ARCHITECT/ENGINEER:

Wherever the term Engineer is used through out these Specifications, it shall be understood to mean
Architect/Engineer. 

The Architect/Engineer shall make all necessary explanations as to the meaning and intent of the
Contract Documents, shall give all orders and directions contemplated under the Contract, and in
every case in which a difficult or unforeseen condition shall arise in the performance of the work the
Architect/Engineer shall determine the adequacy of the Contractor's methods, plant, and
appurtenances. The Architect/Engineer shall determine in all cases the quantity, quality, and 
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acceptability of the several kinds of work and materials and shall determine all questions in relation
to the work and the construction thereof.

In case there is any inconsistency or ambiguity in the Contract Documents brought to his attention
by the Contractor, the Architect/Engineer shall base his decision upon the premise that the more
stringent interpretation was made by the Contractor in the submission of his bid. The
Architect/Engineer shall decide any difference or conflicts which may arise between the Contractor
and other Contractors of the City in regard to their work.

GC-24  APPEAL BY THE CONTRACTOR:

Should the Contractor take exception to any determination made by the Engineer relating to this
Contract, the Contractor shall, within fourteen (14) calendar days, after receiving notification of such
decision, file with the City a written notice of appeal, together with a full statement of facts as he
believes them to be true. A copy of said notice and statement of facts shall be furnished to the
Engineer.

Upon completion of the work, all matters of appeal shall be submitted to a Board of Arbiters,
composed of three members, one of whom shall be appointed by the City, one by the Contractor, and
the third member shall be chosen by the first two. The cost of appeal shall be borne by the Contractor
in matters wherein the decisions of the Engineer are affirmed, and in other matters the costs shall be
borne jointly by the Contractor and the City in such proportion as the Board of Arbiters shall
determine.

The decision of the Board of Arbiters shall be conclusive and binding upon both the City and the
Contractor.

GC-25  UNAUTHORIZED WORK:

Work done without lines and grade being given, work done beyond the lines and grades shown on
the drawings or as given, or any extra work done without written authorization, will be considered
unauthorized. Such work will be at the expense of the Contractor and will not be paid for by the City.
Work so done may be ordered removed, and/or replaced by the Engineer at the Contractor's expense.

GC-26  INSPECTION:

The City shall have the right to inspect all work done and all materials furnished, including the
preparation, fabrication and manufacture in mill, plant, shop and field of the materials to be used,
and may assign an Inspector or other authorized representative for this purpose. The Contractor shall
provide all facilities necessary for such inspection and shall furnish or cause to be furnished to the
said Inspector or other authorized representative safe access at all times to the places where
preparations, fabrication or manufacture of materials and construction of the work is in progress, as
well as such information and assistance as may be required to make a complete and detailed
inspection. The Engineer may undertake the inspection of materials at the source.
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Manufacturing plants may be inspected periodically for compliance with specified manufacturing
methods, and material samples will be obtained for laboratory testing for compliance with material
quality requirements. In the event inspection is undertaken at the plant, the following conditions shall
be met:

(a) The Engineer shall have the cooperation and assistance of the Contractor and the
producer with whom he has contracted for materials.

(b) The Engineer shall have full entry at all times to such parts of the plant as may
concern the manufacture or production of the materials being furnished.

If the Contractor is not the owner of the place where fabrication, preparation or manufacture is in
progress, the owner thereof shall be deemed to be the agent of the Contractor with respect to the
obligation assumed hereunder. The Contractor or his agent shall be responsible for the payment of
claims for injuries to the City's authorized representative due to negligence on the part of the said
Contractor or his agent. The cost of providing the necessary facilities, information, assistance and
protection and of satisfying claims for injuries to the City's representative, as specified above, shall
be included in the prices bid for the various items scheduled in the Proposal. If the specifications,
the Engineer's instructions, laws, ordinance or any public authority require any work be tested or
approved, the Contractor shall give the Engineer timely notice of its readiness in writing for
inspection is by another authority other than the Engineer, the date fixed for such inspection shall
be confirmed and made in writing.

Inspectors or other authorized representatives may be stationed on the work to report to the Engineer
as to the progress thereof and the manner in which it is being performed, to inform him whenever
it appears that the materials furnished and the work performed by the Contractor fails to conform to
the requirements of the Plans and Specifications; and to direct the attention of the Contractor to such
failure. The inspection, however, shall not relieve the Contractor from his obligations to furnish
materials or perform work in conformity with the requirements of the Plans and Specifications.

The Inspector or other authorized representative is not authorized to revoke, alter, enlarge, relax or
release any requirements of the Specifications or to issue instruction contrary to the Plans and
Specifications. If a difference of opinion arises between the Inspector and the Contractor relating to
the materials furnished or the performance of the work, the Inspector has the authority to reject the
materials and notify the Contractor that further work on the construction involved will not be
authorized and will be subject to nonpayment until the question at issue can be referred to and
decided by the Engineer.

No work shall be closed or covered up until it has been duly inspected and approved. Should
completed work be covered, the Contractor shall, at his own expense, uncover all such work so that
it can be properly inspected; and after inspection, he shall properly repair and replace all such work
if found defective.

At any time during the progress of the work and up to the date of final acceptance, the Engineer shall
have the right to reject any work which does not conform to the requirements of the Contract
Documents, even though such work has been previously inspected and paid for. Any omissions or
failure on the part of the Engineer to disapprove or reject any work or materials at the time of
inspection shall not be or be construed as an acceptance of any defective work or materials. If any
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work or materials shall be condemned by the Engineer as defective or improperly done, the work
shall be removed and/or reconstructed and replaced in a manner satisfactory to the Engineer and
consistent with the intent of the Contract.

The Contractor shall notify the Engineer at least 72 hours prior to start of work of any change in the
approved project schedule. In addition, the Contractor shall notify the Engineer during regular
working hours on the day prior to any projected interruption in his operations.

Failure to give the proper notification as provided above may result in the rejection of uninspected
work and materials, and a reduction in the final payment, in accordance with the liquidated damages
sections of these Specifications.

The Contractor shall allow at all times any authorized persons representing The City of Jersey City,
its consultants and the granting agencies to inspect the site. 

GC-27  WORKING HOURS:   

Working hours shall be between the hours of 8:00 A.M. and 4:30 P.M., prevailing time. Working
before 8:00 A.M. or after 4:30 P.M. shall not be permitted except upon authorization by the
Engineer. No work other than maintenance work shall be performed on Saturdays, Sundays, or legal
holidays, except in the case of emergency and then only to the extent necessary and with the written
approval of the Engineer. Should permission be obtained to perform night work, the Contractor shall
provide, at his own expense, all lighting, safety and other facilities necessary for such work.

GC-28  INSPECTION SERVICES:

The wages and overhead of inspectors employed by the City shall be paid by the City except that the
cost of such services required anytime on Saturdays, Sundays, or City holidays, or on weekdays
outside of the hours 8:00 a.m. to 4:30 p.m. inclusive, shall be borne by the Contractor. The amount
to be paid for by the Contractor for inspection work required on Saturdays, Sundays, City holidays
and off-hours shall be at the rate of seventy dollars ($70.00) per hour per man.

City Holidays

New Year’s Day Labor Day
Martin Luther King Jr.’s Birthday Columbus Day
Lincoln’s Birthday Election Day
Washington’s Birthday Veterans’ Day
Good Friday Thanksgiving Day
Memorial Day Friday After Thanksgiving
Independence Day Christmas

The cost of such services shall be deducted from payments due to the Contractor. If the Contractor
is directed or requested in writing by the City or the Engineer to work Saturdays, Sundays, City
holidays, or off-hours for the convenience of the City of Jersey City the above described
reimbursement requirement will be waived.
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GC-29  CONSTRUCTION LAYOUT:

General: Working from lines and levels established by the contract documents and as shown in
relation to the work, the General Contractor shall establish and maintain bench marks and other
dependable markers to set lines and levels to properly locate all work. The General Contractor shall
calculate and measure required dimensions as shown (within recognized tolerances if not otherwise
indicated); and shall not scale drawings to determine dimensions. Advise tradespersons performing
work, of marked lines and levels provided for their use in layout of work.

Surveyor: The General Contractor shall engage a Land Surveyor experienced and specializing in land
survey work, who is licensed in the State of New Jersey, to perform services specified in this article.

Survey Procedures: The General Contractor shall verify layout information shown on drawings, in
relation to property survey and existing bench marks, before proceeding with layout of actual work.
As work proceeds, surveyor shall check every major element for line, level and plumb (where
applicable), and maintain an accurate surveyor's log or record book of such checks, available for
Architect's or Engineer's reference at reasonable times. Surveyor shall record deviations from
required lines and levels, and advise Architect or Engineer promptly upon detection of deviations
exceeding indicated or recognized tolerances. The General Contractor shall record deviations which
are accepted (not corrected) on record drawings.

No separate payment shall be made for the work described above; but the costs for this work shall
be included in the prices bid for the various items scheduled in the Proposal; except when an item
"Construction Layout" is scheduled in the Proposal.

GC-30  CLAIM FOR ADDITIONAL COMPENSATION:

If the Contractor claims that any instructions by Drawings or otherwise involve extra cost or
extension of time, he shall, within ten (10) days after the receipt of such instructions, and in any
event before proceeding to execute the work, submit his protest thereto in writing to the Engineer,
stating clearly and in detail the basis of his objections. No such claim will be considered unless so
made.

Any discrepancies which may be discovered between actual conditions and those represented by the
Drawings and maps shall at once be reported to the Engineer and work shall not proceed except at
the Contractor's risk, until written instructions have been received by him from the Engineer.

If, on the basis of the available evidence, the Engineer determines that an adjustment of the Contract
Sum and/or Time is justifiable, the procedure shall be as provided in paragraphs 18 and 19 of the
Information to Bidders.

GC-31  COMMENCEMENT AND PROCEDURE:

The contractor shall commence work not later than ten (10) calendar days after execution of the
contract or as specified in the "Notice to Proceed" and shall continue operations without interruptions
until the work is completed, except when weather or other conditions are interfering or the Engineer
deems it advisable to suspend work.
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The sequence of the work shall conform to the approved progress schedule submitted, provided,
however, that said schedule may be modified from time to time as directed or approved by the
Engineer. The Contractor shall give the Engineer not less than seven (7) days notice of the time and
place or places he will start the work.

GC-32  NOTICE TO PROCEED:

A written "Notice to Proceed" will be issued by the Contracting Agent for the City of Jersey City.

GC-33  PROGRESS SCHEDULE AND PRECONSTRUCTION:

After the execution of the contract, but before the issuance of "Notice to Proceed" the contractor
shall contact the Engineer to set up a preconstruction conference.

At the conference, the Contractor shall furnish the Engineer with a "Progress Schedule" and the
anticipated amount of each monthly payment that will become due the Contractor in accordance with
the "Progress Schedule" for his approval. Updated "Progress Schedules" shall be submitted with each
monthly invoice. "Progress Schedules" shall be executed on forms approved by the City.

In addition to the "Progress Schedule", the Contractor shall submit to the Engineer a cost breakdown
of his estimated cost of all the work, so arranged and itemized as to meet the approval of the
Engineer. This breakdown shall be submitted promptly after execution of the agreement and before
any payment is made to the  Contractor for the work performed under this contract. After approval
by the Engineer the prices established in the breakdown shall be used in estimating the amount of
partial payments to the Contractor. 

If required the progress schedule shall be prepared on the basis of an accepted critical path method
of scheduling. The progress schedule may be used as the basis for establishing major construction
operations and as a check on the progress of the work. 

The Contractor shall provide sufficient materials, equipment, and labor to guarantee the completion
of the project in accordance with the plans and specifications within the times set forth in the
proposal.

If the Contractor falls significantly behind the submitted schedule, the Contractor shall:

a. Submit a revised schedule for completion of the work within the contract time.
b. Modify his operation to provide such additional materials, equipment, and labor

necessary to meet the revised time estimates.

Should the prosecution of the work be discontinued for any reason, the Contractor shall notify the
Engineer at least twenty-four (24) hours in advance of resuming operations.  
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GC-34  LIMITATION OF OPERATIONS:

The Contractor shall conduct the work at all times in such a manner and in such sequence as will
assure the least interference with traffic. The Engineer may require the Contractor to finish a section
on which work is in progress before work is started on any additional sections if the opening of such
section is essential to public convenience.

GC-35  SHOP DRAWINGS AND SAMPLES:

All required shop drawings, machinery details, layout drawings, samples, etc. shall be submitted to
the Engineer for approval sufficiently in advance of requirements to afford ample time for checking,
including time for correcting, resubmitting and rechecking if necessary. The Contractor may proceed,
only at his own risk, with manufacture or installation of any equipment or work covered by said
drawings, etc. until they are approved and no claim by the Contractor for extension of the Contract
time will be granted by reason of his failure in this respect.

Any drawings submitted without the Contractor's stamp of approval will not be considered and will
be returned to him for proper resubmission. If any drawings show variations from the requirements
of the contract because of standard shop practice or other reason, the Contractor shall make specific
mention of such variation in his letter or transmittal in order that, if acceptable, suitable action may
be taken for proper adjustment of Contract price and/or time. Otherwise the Contractor will not be
relieved of the responsibility for executing the work in accordance with the Contract even though
the drawings have been approved.

By approving and submitting Shop Drawings, the Contractor thereby represents that he has
determined and verified all field measurements, field construction criteria, materials, catalog
numbers and similar date, and that he has checked and coordinated each Shop Drawing with the
requirements of the Work and of the Contract Documents. Shop Drawings shall be available on the
site.

All calculations, if required, shall be signed and sealed by a New Jersey State licensed Professional
Engineer. Date and reference of work shall be shown.

If a shop drawing is in accord with the Contractor or involves only a minor adjustment in the interest
of the City of Jersey City not involving a change in Contract price or time, the Engineer may approve
the drawing. The Engineer shall accept no responsibility for the Shop Drawings even though they
carry his approval. The checking of the Shop Drawings is a gratuitous service to the General
Contractor and in no way relieves the General Contractor of full responsibility for the completion
of the job as drawn and specified. The approval shall be general and shall not relieve the Contractor
from his responsibility for adherence to the contract or for any error in the drawing and shall
represent in substance the following:

"Any modification shown on the attached drawings is approved in the interest of the City of Jersey
City to effect an improvement for the Project and is ordered with the understanding that it does not
involve any change in the Contract Price or time; that it is subject generally to all Contract
stipulation and covenants; and that it is without prejudice to any and all rights to the City of Jersey
City under the Contracts and surety bond or bonds."
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Shop drawings and samples shall be dated and marked to show the names of the Project, Engineer,
Contractor, originating subcontractor, manufacturer or supplier, and separate detailer if pertinent.
Shop drawings shall completely identify Specification section and locations of which materials or
equipment are to be installed. Reproductions of Contract Drawings are acceptable as Shop Drawings
only when specifically authorized in writing by the Engineer.

Submission of shop drawings and samples shall be accompanied by 2 copies of a transmittal letter
containing Project name, Contractor's name, number of drawings and samples, titles and other
pertinent data.

Unless otherwise specified, the number of shop drawings and the number of samples which the
Contractor shall submit and, if necessary, resubmit, is the number that the Contractor requires to be
returned plus 2 copies which will be retained by the Engineer.

Submit minimum 4 prints of each shop drawing, including fabrication erection, layout and setting
drawings and such other drawings as required under various sections of the Specifications, until final
approval is obtained. Submit minimum 4 copies of manufacturers' description data including catalog
sheets for materials, equipment and fixtures, showing dimensions, performance characteristics and
capacities, wiring diagrams and controls, schedules, and other pertinent information as required.
Where printed materials describe more than one product or model, clearly identify which is to be
furnished.

Contractor is responsible for obtaining and distributing required approved prints of shop drawings
to his subcontractors and material suppliers after as well as before final approval.

Contractor will keep one set of all approved shop drawings on the project site till completion of the
entire project.

GC-36  TIME FOR COMPLETION, LIQUIDATED DAMAGES AND EXTENSION
             OF TIME:

It is hereby understood and mutually agreed by and between the Contractor and the City of Jersey
City that the date of beginning and the time for completion as specified in the contract of work to
be done hereunder are ESSENTIAL CONDITIONS of this contract: and it is further mutually
understood and agreed that the work embraced in this contract shall be commenced within ten (10)
calendar days from the execution of the contract or as specified in the Notice to Proceed.

The Contractor agrees that said work shall be prosecuted regularly, diligently and uninterruptedly
at such rate of progress as will insure full completion thereof within the time specified. It is expressly
understood and agreed, by and between the Contractor and the City of Jersey City that the time for
the completion of the work described herein is a reasonable time for the completion of the same
taking into consideration the average climatic range and usual industrial conditions prevailing in this
locality.

Extension of Contract Time for extreme weather conditions will be granted in accordance with the
following chart:
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Number of Days the Contractor’s Work

is Limited to in One Month As the

Result of Adverse Weather Conditions

Extension of Contract Time

Allowable

16-31 0

15 1

14 2

13 3

12 4

11 5

10 6

9 7

8 8

7 9

6 10

5 11

4 12

3 13

2 14

1 15

0 16

In utilizing the above chart, the Architect will:

consider days on which an extension is granted under the category above “floods, tidal waves,
earthquakes, cyclones, tornadoes, hurricanes or other cataclysmic natural phenomeon,” as days
on which the Contractor’s work is limited as the result of adverse weather conditions;

consider days for which an extension is granted under the categories above for causes other than
“floods, tidal waves, earthquakes, cyclones, tornadoes, hurricanes or other cataclysmic natural
phenomeon” as days on which the Contractor worked and was unaffected by adverse weather
conditions; and

make the above calculation based on the full 30 or 31 days in the calendar month as being days
on which the Contractor could have worked without regard to Saturdays, Sundays and holidays.

If the said Contractor shall neglect, fail or refuse to complete the work within the time herein
specified, or any proper extension thereof granted by the City of Jersey City then the Contractor does
hereby agree, as a part consideration for the awarding of this contract, to pay to the City of Jersey
City the amount specified herein, not as a penalty but as a liquidated damages for such breach of
contract as hereinafter set forth, for each and every calendar day that the Contractor shall be in
default after the time stipulated in the Proposal for completing the work.
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Liquidated damages in the amount set forth in the following table will be charged for each calendar
day of delay until the work is completed and accepted.

CHARGE FOR LIQUIDATED DAMAGES FOR EACH DAY OF DELAY

Original Contract Price

From More               To and           Calendar Day or
than-                Including       Specified Completion Date
__________________________________________________________________

$             0.          $   50,000.          $   250.
      50,000.                 100,000.                  500.
    100,000.                500,000.                  750.
    500,000.            1,000,000.               1,000.
 1,000,000.           2,000,000.              1,250.
 2,000,000.                                  1,500.

The said amount is fixed and agreed upon by and between the Contractor and the City of Jersey City
because of the impracticability and extreme difficulty of fixing and ascertaining the actual damages
the City of Jersey City would in such event sustain, and said amount is agreed to be the amount of
damages which the City of Jersey City would sustain and said amount shall be retained from time
to time by the City of Jersey City from current periodical estimates.

It is further agreed that time is of the essence of each and every portion of this contract and of the
specification wherein a definite and certain length of time is fixed for the performance of any act
whatsoever; and where under the contract an additional time is allowed for the completion of any
work, the new time limit fixed by such extension shall be of the essence of this contract. Provided
that the Contractor shall not be charged with liquidated damages or any excess cost when the City
of Jersey City determines that the Contractor is without fault and the Contractor's reasons for the
time extension are acceptable to the City of Jersey City. 

Provided further, that the Contractor shall not be charged with liquidated damages or any excess cost
when the delay in completion of the work is due:

a. To any preference, priority or allocation order duly issued by the City of Jersey City.

b. To unforeseeable cause beyond the control and without the fault or negligence of the
Contractor, including but not restricted to, act of God, or of the public enemy, acts
of the City of Jersey City, acts of another Contractor in the performance of a contract
with the City of Jersey City, fires, floods, epidemics, quarantine restrictions, strikes,
freight embargoes and severe weather.

c. To any delays of subcontractors or suppliers occasioned by any of the caused
specified in subsections a and b of this article: Provided further, that the Contractor
shall, within ten (10) days from the beginning time prior to the date of final
settlement of the contract, notify the City of Jersey City in writing, of the cause of
delay, who shall ascertain the facts and extent of the delay and notify the Contractor
within a reasonable time of its decision in the matter.
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GC-37 NO DAMAGE FOR DELAY

The City shall have the right to defer the beginning or to suspend the whole or any part of the work
herein contracted to be done whenever, in the opinion of the City Engineer, it may be necessary or
expedient for the City to do so.  If the Contractor is delayed in the completion of the work by act,
neglect or default of the City, the City Engineer or of any of the contractors or consultants employed
by the City upon the work; by change orders in the work; by strikes, lockouts, fire, unusual delay by
common carriers, unavoidable casualties or any cause beyond the Contractor’s control; or by any
cause which the City Engineer shall decide to justify the delay; then for all such delays and
suspensions, the Contractor shall be allowed one calendar day addition to the time herein stated for
each and every calendar day of such delay so caused in the completion of the work as specified in
GC-36 above, the same to be determined by the City Engineer, and a similar allowance of extra time
will be made for such other delays as the City Engineer may find to have been caused by the City.
No such extension shall be made for any one or more of such delays unless, within 10 calendar days
after the beginning of such delay, a written request for additional time shall be filed with the City
Engineer.  Apart from the extension of time, no payment or allowance of any kind shall be made to
the Contractor as compensation for damages on account of hindrance or delay for any cause in the
progress of the work, whether such delay be avoidable or unavoidable.

The Contractor shall not be entitled to any damages or extra compensation from the City on the
count of any work performed by the City or any other contractor or the City Engineer or any other
party, or by reasons of any delays whatsoever, whether caused by the City or any other party
including, and not limited to, the delays mentioned in this contract.

GC-38  ACCEPTANCE OF WORK:

When the Project has been completed, the Contractor shall notify the Engineer in writing. If it is not
acceptable to the Engineer he will advise the Contractor as to the particular defects to be remedied
before final acceptance will be made. Payments made to the Contractor before the final acceptance,
do not commit the Engineer to the acceptance of the Project. The final inspection and acceptance will
be made by the Engineer when the Project has been completed.

The City shall not be precluded or estopped by any measurement, estimate, or certificate, made either
before or after the completion and acceptance of the Project and payment thereof, if such
measurement, estimate or certificate be found to be in error or untrue, from showing the true amount
and character of the work performed and materials furnished by the Contractor, or from showing that
any such measurement, estimate or certificate is incorrectly made or untrue, or that the work or
materials do not conform in fact to the requirements of the Contract. The City of Jersey City shall
not be precluded or estopped, notwithstanding any such measurement, estimate or certificate, and
payment made in accordance therewith, from recovering from the Contract and his Surety such
damages as it may sustain by reason of the Contractor's failure to comply or to have complied with
the terms of the Contract.

Neither the acceptance of the whole or any part of the Project by the Engineer or by any
representative of the Engineer, nor any payment made for the work, nor any extension of time
granted the Contractor, nor any possession taken by the Engineer, shall operate as a waiver of any
portion of the Contract or of any power herein reserved, or of any right to damage herein provided.
A waiver of any breach of the Contract shall not be held to be waiver of any other or subsequent
breach.
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GC-39  ACCEPTANCE OF FINAL PAYMENT AS RELEASE:

The acceptance by the Contractor of final payment shall be and shall operate as a release to the City
of Jersey City of all claims and all liability to the Contractor for all things done or furnished in
connection with this work and for every act and neglect of the City of Jersey City and others relating
to or arising out of this work. No payment, however, final or otherwise, shall operate to release the
Contractor or his Sureties from any obligation under this contract or the Performance and Payment
Bond.

GC-40  SUSPENSION OF WORK:

The Engineer may, by written order, suspend the performance of the work, either in whole or in part
for such periods as he deems necessary. Reasons for suspension of work include but are not limited
to the following:

a) Due to weather or soil conditions considered unsuitable for prosecution of the work;
or

b) For failure of the Contractor to:

1. Correct conditions unsafe for the workmen or the general public; or
    2. Carry out orders given by the Engineer; or
    3. Perform any provisions of the Contract.

Suspension of work on some but not all items will be considered "partial suspension." Work of an
emergency nature ordered by the Engineer for the convenience of public traffic and minor operations
not affected by or connected with the cause of suspension may be performed during a period of total
suspension if permitted by the Engineer.

No compensation or allowance will be made on account of such suspensions unless it shall be for
more than 10 working days. Should this suspension be for more than 10 working days and should
the Contractor be put to additional expense on account thereof, he shall have the right to file with
the Engineer a statement showing the character and amount of such additional expense and, if the
Engineer deems it a proper charge, the Contractor will be reimbursed therefor. However, he shall
have no claim for additional expense for said first ten days of suspension, and any claim for all
allowances as above provided shall be filed, in writing, with the Engineer before the expiration of
the first ten days of suspension. No payment will be made for work done by the Contractor on
suspended work.

Any adjustment of Contract Time for suspension of the work shall be as provided in subsection
entitled TIME FOR COMPLETION, EXTENSION OF TIME.

GC-41  RIGHT OF THE CITY TO DECLARE CONTRACTOR IN DEFAULT:

The City of Jersey City has the right to declare the Contractor in default under the following
circumstances:
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a) If the Contractor fails to begin the work within the required time.
b) If the work to be done under this Contract is abandoned.
c) If the Contractor is adjudged bankrupt or makes an assignment for the benefit of creditors.
d) If the Contractor fails to or refuses to regard laws, ordinances, regulations, and such orders as

given by the City of Jersey City or Architect with respect to the work.
e) If the Contractor, after notice from the Architect, refuses or fails to supply enough properly

skilled workmen or proper materials or equipment.
f) If the Contractor violates any of the provisions of this Contract or shall not perform the same

in good faith.
g) If the Contractor refuses or fails to prosecute the work or any part thereof with such diligence

as will insure the work's completion within the specified period (or any duly authorized
extension) or fails to complete the work within the prescribed period.

h) If the Contractor fails to make prompt payment to persons  supplying labor or materials for the
work.

i) If the Contractor assigns or sublets the work otherwise than as specified.
j) If the Contractor fails to remove an incompetent foreman or  superintendent as requested by the

Architect.
k) If the Architect is of the opinion, and has certified in writing, that the work or any part thereof

is unnecessarily or unreasonably delayed, or that the Contractor is not complying with the order
of the Architect, or that sufficient workmen, materials, plant, tools, supplies, safety standards,
or other means of carrying on the work are not provided to carry out all the requirements of the
Contract.

The City of Jersey City shall serve written notice to the Contractor ordering the Contractor not to
begin, or not to resume, or to discontinue all work under this Contract for any of the above stated
reasons.

The City of Jersey City may then enter upon and take possession of the work, or any part thereof and
may complete the work by purchase of necessary materials and equipment and by direct employment
of labor; or the City of Jersey City may cause the work to be completed by other persons by contract
without advertising; or the City of Jersey City may readvertise and re-let the uncompleted portions
of the work and all expenses of financial loss to the City of Jersey City by reason of any of the above
methods for completing the unfinished work shall be deducted out of monies then due, or to become
due the Contractor under this Contract.

In case such expenses shall exceed the amount which would have been payable under this Contract,
if the same had been completed by the Contractor, the Contractor or his sureties shall pay the amount
of such excess to the City of Jersey City.

Should such expense be less than the amount payable, under this Contract, had the same been
completed by the Contractor, the Contractor or his Surety shall receive the difference after deducting
the amount retained as herein before specified.

All the work undertaken by the City of Jersey City, by contract or otherwise, shall be certified by the
Architect as to the amount of work done, the cost and amount of excess cost, if any. Such
certification shall be binding and conclusive upon the Contractor, his sureties, successors, assigns
or lienors.
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In case this Contract, or any alterations or modifications thereof be thus terminated, the decision of
the City of Jersey City shall be conclusive, and said Contractor shall not be allowed to claim or
receive any compensation or damages for not being allowed to proceed with the work.

GC-42  REMOVAL OF EQUIPMENT:

In case of termination of work, from any cause whatever, prior to completion, the Contractor shall
promptly remove any part or all of his equipment and supplies from the work. If such removal is not
completed within five (5) working days after written notification by the City of Jersey City, the City
of Jersey city shall have the right to remove such equipment and supplies at the expense of the
Contractor.

GC-43  PAYMENTS:

The Contractor will be entitled to monthly payments for portions of the project work which have
been fully completed as required by the Contract to the satisfaction of the Architect and such
completion has been certified by the Architect.

To insure proper performance of the Contract, the City shall retain a percentage of the amount of
each estimate as herein after described until final completion and acceptance of all work covered by
the Contract.

Applications for Payment are to be submitted on the G702 and G703 forms and be based on the
schedule of values that were submitted at the Preconstruction Conference. Four (4) copies of the
Application for Payment are to be submitted to the architect showing completion of the term of the
payment term as of the 30th of each month.

Applications for Payment are to be submitted with four (4) copies to the Division of Architecture.

Release of Liens, schedule update, and other material required to accompany the Application must
be included in order to receive payment on the Application.

The contractor is to include along with the Application for Payment, a Release of Liens (payment
of debits and claims form attached) on the attached form with each Application for Payment for the
previous payment period.

In preparing estimates, the material delivered on the site and preparatory work done may be taken
into consideration, if the Contractor furnishes releases of liens for the materials at the time each
estimate of work is submitted for payment. All materials and work covered by partial payments made
shall thereupon become the sole property of the City, but this provision shall not be construed as
relieving the Contractor from the sole responsibility for the care and protection of materials and work
upon which payments have been made or the restoration of any damaged work, or as waiver of the
right of the City to require fulfillment of all the terms of the Contract.

The Contractor agrees that he will indemnify and save the City harmless from all claims growing out
of the lawful demands of subcontractors, laborers, workmen, mechanics, materialmen, and furnishers
of machinery and parts thereof, equipment, power tools, and all supplies, including commissary,
incurred in the furtherance of the performance of this contract. The Contractor shall, at the City's
request, furnish satisfactory evidence that all obligations of the nature hereinabove designated have
been paid, discharged, or waived. If the Contractor fails to do so, then the City may, after having
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served written notice on the said Contractor, either pay unpaid bills, of which the City has written
notice, direct, or withhold from the Contractor's unpaid compensation a sum of money deemed
reasonably sufficient to pay any and all such lawful claims until satisfactory evidence is furnished
that all liabilities have been fully discharged whereupon payment to the Contractor shall be resumed,
in accordance with the terms of this contract, but in no event shall the provisions of this sentence be
construed to impose any obligations upon the City to either the Contractor or his Surety.

In paying any unpaid bills of the Contractor, the City shall be deemed the agent of the Contractor,
and any payment so made by the City, shall be considered as a payment made under the contract by
the City to the Contractor, and the City shall not be liable to the Contractor for such payment made
in good faith.

A. LUMP SUM PAYMENTS:

The sum bidded for any lump sum items shall constitute payment in full for all of the various classes
of work, including materials, equipment and labor necessary or required to complete, in conformity
with the Contract Documents, the entire Project Work shown, indicated or specified under such lump
sum item.   

B. PROGRESS PAYMENTS:

(1) On lump sum items, the Contractor shall submit to the Architect for his approval, prior to the
start of the Work under the Contract, a schedule giving a breakdown of labor, materials,
equipment and other costs used in preparation of the bid. This schedule shall be in sufficient
detail to indicate separate figures for excavation, concrete, reinforcing steel, equipment, and all
other items which make up the lump sum price. This schedule shall be used in computing the
periodic estimate which is issued monthly, and as a basis for negotiations concerning any credits
which may arise during the execution of the Work of this Contract.

(2) During the first ten days of each month, the Architect, in consultation with the Contractor, will
estimate the amount of work during the preceding calendar month. The quantities so determined
will be used as the basis for a periodic estimate. The periodic estimate will be presented to the
Architect by the Contractor and shall indicate the value of the work performed and materials
and equipment built into the Project, in accordance with the Contract. As soon as practicable
thereafter, the City will pay the Contractor an amount equal to the value of such work, materials
and equipment indicated on the periodic estimate less the amount of all previous payments. The
retainage as hereinafter described shall be deducted from each and every estimate presented
during the Contract and shall be retained until final completion and acceptance of all work
covered by the Contract.

(3) No claim by the Contractor for additional payment based on any error in any periodic estimate
will be recognized.

(4) The City may withhold payment for any of the following:

a. Failure to submit a revised progress schedule, which has been approved by the
Architect, with each monthly invoice.

     b. Defective work not corrected.
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       c. Claims filed or responsible evidence indicating     probability of filing claims.

d. Failure of the Contractor to make proper payments to  Subcontractors or for material
or labor.

       
e. Unpaid damages by the Contractor to Subcontractors, the City or any other agency

or person.

       f. If in the judgement of the Architect the Project is not  proceeding in accordance with
the Contract or the Contractor is not complying with the requirements of the Contract
Documents.

       g. The Contractor is found to be in default.

(5) No payment voucher shall protect the Contractor and no claim shall be founded thereon by the
Contractor in case of overpayment or in case it shall at any time appear that the Project or any
part thereof have not been constructed, completed and maintained in strict accordance with the
Contract Documents.

(6) No interim payment voucher shall be held to signify the approval of permanent work, materials,
or other things to which such certificate relates, and the Contractor shall not be relieved by any
such certificates from any risks or liability to which he may be subject under the Contract until
the Final Certificate, hereinafter referred to, has been granted to them.

(7) Errors in any monthly measurements or bill, on being discovered, shall be rectified by the
Architect in subsequent measurements and bills.

(8) If any work the value of which has been included in any interim bill is damaged or destroyed
and has to be removed or reconstructed by the Contractor, an amount representing the value of
the work so damaged or destroyed, less any insurance monies therefor received by the City,
shall be deducted by the Architect in succeeding monthly bills until such time as such work has
been renovated or reconstructed.

(9) The State Law requires that all claims for payments must be approved by the governing body
of the municipality. The Contractor should allow 4 to 6 weeks for receipt of partial payment
after the payment has been approved by the Architect.  

C. RETAINAGE:

The following procedures will apply in accordance with the Contractor's chosen option of retainage
as indicated on the proposal:

(1) An amount of ten percent (10%) of each and every payment made to the contractor shall be
withheld by the City until the project is completed to the satisfaction of the City; and all
maintenance bonds, plans, shop drawings, etc., are in the possession of the City; and all other
requirements of the contract are met by the contractor. The amount withheld shall be deposited
with a banking institution or savings and loan association insured by an agency of the federal
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government, in an account bearing interest at the rate currently paid by such institutions or
associations on time or savings deposits. Any interest accruing on cash payments withheld shall
be credited to the City.

(2) Whenever any contract, the total price of which exceeds $100,000.00, is entered into by the City
for the Construction, reconstruction, alteration or repair of any building, structure, facility or
other improvement of real property, the amount of withholding enumerated in Item (1) shall be
reduced to two percent (2%) pursuant to N.J.S.A. 40A:11-16.3. All other provisions of Item (1)
shall remain in full force and effect.

(3) In lieu of the withholding of funds as prescribed in Item (2) above, the contractor may agree to
deposit with the City, negotiable bearer bonds of the State of New Jersey, or negotiable bearer
bonds or notes of any political sub-division of the State, the value of which is equal to the
amount necessary to satisfy the amount that otherwise would be withheld pursuant to Item (2)
above. The nature and amount of the bonds or notes to be deposited shall be subject to the
approval of the City. For purposes of this section, "value" shall mean par value or current
market value, whichever is lower. The bonds shall be returned to the contractor pursuant to the
same conditions for retainage which is stated in Item (1) above.

The bidder shall denote in the Proposal the method of his choice in accordance with the above
amount.

As to the subject retainage, the above provisions are controlling and any and all other references
to retainage in these specifications which conflict with the above sections shall be interpreted
in the light of the above and, this section taking a precedent over any other.

D. FINAL PAYMENT:

(1) Upon written notice from the Contractor that the Project is complete, the Architect will make
a final inspection and will notify the Contractor in writing of any particulars in which this
inspection reveals that the Work is defective. The Contractor shall immediately make such
corrections as are necessary to remedy such defects.

(2) When the Contractor has completed all such corrections to the satisfaction of the Architect and
delivered all maintenance and operating instructions, schedules, guarantees, bonds, certificates
and other documents, all as required by the Contract Documents, he may make application for
final payment. The Architect will determine from actual as-built field measurement, the amount
of the work performed by the Contractor, and also the value of such work under and according
to the terms of the Contract. After final acceptance of the Project completed, in place, tested and
ready for use the Architect will process the final certificate for payment upon receipt of a
maintenance bond as described in these specifications. The final payment will include retainage
and all other monies due the Contractor as determined by the Architect. The final certificate will
also serve as an instrument to recommend release of negotiable securities held as retainage.

(3) The acceptance by the Contractor of final payment shall be and shall operate as a release to the
City of all claims and all liability to the Contractor for all things done or furnished in connection
with this work and for every act and neglect of the City and others relating to or arising out of
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this work. No payment, however, final or otherwise shall operate to release the Contractor or
his Sureties from any obligation under this contract or the Performance and Payment Bond. 

GC-44  MAINTENANCE BOND:

Before final payment is made, the Contractor shall furnish a surety corporation bond to the Architect
in a sum equal to one hundred percent (100%) of the Contract price. The bond shall remain in full
force and effect for a period of two (2) years from the date of acceptance of the Project by the
Architect, regardless of the date of installation of individual items, and shall provide that the
Contract guarantees to replace for said period of two (2) years all work performed and all materials
furnished that were not performed or furnished according to the terms and performance requirements
of the contract, and made good the defects thereof which have become apparent before the expiration
of the said period of two (2) years.

If, in the judgment of the Architect, any part of the Project need be replaced, repaired or made good
during the specified guarantee period, for the reasons stated above, he will so notify the Contractor
in writing. If the Contractor refuses or neglects to start such work within five (5) days from the date
of service of such notice or at such other time as the Architect may direct, or if he fails to complete
such work within the time prescribed by the Architect, the Contractor agrees that the Architect may
have the work done by others and the cost thereof shall be paid by the Contractor, or his Surety.
Before the Surety is released from its bond, the Architect shall certify in writing that the forgoing
obligations have been duly performed.

GC-45  SUBCONTRACTING:

The Contractor shall not subcontract, sublet, sell transfer, assign, or otherwise dispose of any portion
of the contract work without written consent of the Architect. Before consent is given to subcontract
any work, the Contractor, if requested by the Architect, shall present evidence that the proposed
subcontractor is fully qualified to do the work. If consent is given, the Contractor will be permitted
to subcontract a portion of the work, but shall perform with his own organization, work amounting
to not less than fifty percent (50%) of the original contract amount, except that any items designated
in the contract as "specialty items" may be performed by subcontract and the cost of any such
specialty items so performed by subcontract may be deducted from the original contract amount
before computing the amount of work required to be performed by the Contractor with his own
organization. No subcontracts shall relieve the Contractor of his liability under the contract and
bonds.

No subcontract, approval of a subcontract, or any other action shall create any contractual relation
between subcontractors and the City of Jersey City. The contractor shall be liable and responsible
for any action or lack of action of a subcontractor. Contractors and subcontractors shall be charged
with all direct, imputed or presumed knowledge the others might possess.

Within ten (10) days after award, either by the Contractor or subcontractor, of any subcontract for
performance of work at the construction site, the Contractor shall deliver to the Contracting Officer
and Architect an executed statement and acknowledgment in regard to award of subcontract and
incorporation of labor clauses in the subcontract.
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GC-46  PREVAILING RATE OF WAGES ON PUBLIC CONTRACTS:

The attention of all bidders is specifically called to the fact that wage rates determined by the
Commissioner of Labor and Industry, in accordance with the provisions of Chapter 150 of the Laws
of 1963, commonly known as the Prevailing Wage Act, shall be required to be paid for all services
performed under this contract.

The wages to be paid for a legal day's work to laborers, workmen or mechanics employed upon the
work contemplated by this contract or upon any materials to be used thereon shall not be less than
the "prevailing rate of wage", pursuant to law, which Schedule of Wage Rates is on file in the office
of the Purchasing Agent and hereby made part of this contract.

The act also provides among other requirements, the following, which are selected excerpts from the
statute:

Every contract in excess of $2,000.00 for any public work to which any public body is a party
shall contain a provision stating the prevailing wage rate which can be paid (as shall be
designated by the Commissioner) to the workmen employed in the performance of the contract
and the contract shall contain a stipulation that such workmen shall be paid not less than such
prevailing wage rate. Such contract shall also contain a provision that in the event it is found
that any workman, employed by the Contractor or any Subcontractor covered by said contract,
has been paid by such contract the public body may terminate the Contractor's or
Subcontractor's right to proceed with the work, or such part of the work as to which there has
been a failure to pay required wages and to prosecute the work to completion or otherwise. The
Contractor and his sureties shall be liable to the public body for any excess costs occasioned
thereby.

The public body awarding any contract for public work or otherwise undertaking any public
work shall ascertain from the commissioner the prevailing wage rate in the locality in which the
public work is to be performed for each craft or trade needed to perform the contract and shall
specify in the contract itself what the prevailing wage rate in the locality is for each craft or
trade or classification of all workmen needed to perform the contract during the anticipated term
thereof. Nothing in this act however shall prohibit the payment of more than the prevailing wage
rate to any workmen employed on a public work.

Every Contractor and Subcontractor shall keep an accurate record showing the name, craft or
trade and actual hourly rate of wages paid to each workman employed by him in connection
with a public work and such records shall be preserved for two (2) years from date of payment.
The record shall be open at all reasonable hours to the inspection of the public body awarding
the contract and to the commissioner.

The State of New Jersey Department of Labor and Industry prevailing wage rates are made a
part of this Contract for performance of the work described.
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GC-47  EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION:

Bidders (Contractors) are required to comply with the requirements of N.J.S.A. 10:5-31 et seq. and
N.J.A.C. 17:27.  No firm may be issued a contract unless it complies with these equal employment
opportunity and affirmative action provisions. The following information summarizes the full,
required regulatory text, which is included as Exhibit B of this Bid specification:

After notification of award, but prior to signing a construction contact, the contractor shall
submit to Public Agency Compliance Officer and the New Jersey Division of Contract
Compliance & Equal Employment Opportunity in Public Contracts, an Initial Project
Workforce Report (Form AA-201) provided to the public agency by the Division for
distribution to and completion by the contractor, in accordance with N.J.A.C. 17:27-7. 

The contractor shall also submit a copy of the Monthly Project Workforce Report once a
month thereafter for the duration of the contract to the Division and the Public Agency
Compliance Officer.  The contractor shall also cooperate with the public agency in the
payment of budgeted funds, as is necessary, for on-the job and/or off-the-job programs for
outreach and training of minorities and women.

GC-48 AMERICANS WITH DISABILITIES ACT OF 1990:

Discrimination on the basis of disability in construction contracting is prohibited.  Bidders are
required to read Americans With Disabilities language that is included as Appendix A of this
specification and agree that the provisions of Title II of the Act are made a part of the contract.  The
contractor is obligated to comply with the Act and to hold the owner harmless.

GC-49  NOT USED

GC-50 WARRANTY OF TITLE:

No material, supplies, or equipment to be installed as part of the work shall be purchased subject to
any chattel mortgage or under a conditional sale or other agreement by which an interest therein or
in any part thereof is retained by the seller or supplier. The Contractor shall warrant good title to all
materials, supplies and equipment installed or incorporated in the work and, upon completion of all
work shall deliver the same together with all work and appurtenances constructed or placed thereon
by him to the City of Jersey City free from any claim, liens, or charges. Neither the Contractor nor
any person, firm, or corporation furnishing any material or labor for any work covered by this
Contract shall have any right to a lien upon any work or appurtenance thereon. Nothing contained
in this paragraph, however, shall  defeat or impair the right of person furnishing materials or labor
to recover under any bond given by the Contractor for their protection or any rights under any law
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permitting such person to look to funds due Contractor in the hands of the City of Jersey City. The
provisions of this paragraph shall be inserted in all subcontracts and material contracts and notice
of its provisions shall be given to all persons furnishing materials for the work when no formal
contract is entered into for such materials. At the completion of work and prior to final acceptance
by the Architect, the contractor shall execute the attached form entitled Warranty of Good Title.

GC-51 COMMUNICATIONS: 

All notices, demands, requests, instructions, approvals, proposals and claims must be in writing.

GC-52 DEFECTIVE WORK:

All materials furnished and all work performed which, in the opinion of the Architect, is not in
accordance with the plans and specifications shall be removed from the City immediately, and other
materials which are satisfactory shall be furnished and work which is satisfactory shall be performed.
In the event that defects are discovered, the Contractor shall immediately take all actions necessary
to correct any and all defects to achieve compliance with the Plans, Specifications or as directed by
the Architect. The contractor is responsible for his own work and that of his subcontractors. The
contractor is to guarantee that all work and materials are in all respects conformable to the Plans and
Specifications.

GC-53 CO-RELATED SPECIFICATIONS:

In addition to these specifications, the following Standard Specifications & Codes shall be
considered a part of these specifications where such specifications are applicable, and shall include
all current changes and revisions:

New Jersey State Highway Department Standard Specifications for Road and Bridge Construction,
1983 as currently amended.
National Electrical Code for the National Board of Fire Underwriters.
Standard Specifications of American Water Works Association.
State of New Jersey Uniform Construction Code, Chapter 23, Title 5, New Jersey Administration
Code.
American Concrete Institute Building Code.
National Standard Plumbing Code.
Ordinances and Laws of the City of Jersey City
American Society for Testing and Materials.



49

GC-54 USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY THE CITY:

The contractor agrees to the use and occupancy of a portion or unit of the project before formal
acceptance by the City, provided the City:

a. Secures written consent of the Contractor except in the event, in the opinion of the
Architect/Engineer, the Contractor is chargeable with unwarranted delay in
completing the contract requirements:

b. Secures consent of the Surety:

c. Secures endorsement from the insurance carrier(s) permitting occupancy of the
building or use of the project during the remaining period of construction: or

d. When the project consists of more than one building, and one of the buildings is
occupied, secures permanent fire and extended coverage insurance, including a
permit from the insurance carrier to complete construction.

GC-55 STATED ALLOWANCES:

The Contractor shall include in his proposal the cash allowances if any, stated in the Technical
Specification Conditions. The Contractor shall purchase the "Allowed Materials" as directed by the
Architect on the basis of the lowest and best bid of at least three competitive bids. If the actual price
for purchasing the "Allowed Materials" is more or less than the "Cash Allowances", the contract
price shall be adjusted accordingly. The adjustment in contract price shall be made on the basis of
the purchase price without additional charges for overhead, profit, insurance or any other incidental
expenses. The cost of installation of the "Allowed Materials" shall be included in the applicable
sections of the contract specifications covering this work.  

GC-56 PROOF OF BUSINESS REGISTRATION

P.L. 2004, c. 57 (Chapter 57) amends and supplements the business registration provisions of
N.J.S.A. 52:32-44 which requires that each bidder (contractor) submit proof of business registration
with the bid proposal or prior to the contract award.  Proof of Registration shall be a copy of the
bidder’s Business Registration Certificate (BRC).  A BRC is obtained from the New Jersey Division
of Revenue.  Information on obtaining a BRC is available on the internet at www.njgov/njbgs or by
phone at (609) 292-1730.  N.J.S.A. 52:32-44 imposes the following requirements on contractors and
all subcontractors that knowingly provide good or perform services for a contractor fulfilling this
contract:

a) The contractor shall provide written notice to its subcontractors and suppliers to submit
proof of business of business registration to the contractor;

b) Prior to receipt of final payment from a contracting agency, a contractor must submit to
the contracting agency an accurate list of all subcontractors or attest that none was used;

http://www.njgov/njbgs


50

c) During the term of this contract, the contractor and its affiliates shall collect and remit,
and shall notify all subcontractors and their affiliates that they must collect and remit to
the Director, New Jersey Division of Taxation, the use tax due pursuant to the Sales and
Use Tax Act, (N.J.S.A. 54:32B-1 et seq.) On all sales of tangible personal property
delivered into this State.

A contractor, subcontractor or supplier who fails to provide proof of business registration
or provides false business registration information shall be liable to a penalty of $25 for
each day of violation, not the exceed $50,000 for each business registration not properly
provided or maintained under a contract with a contracting agency.  Information on the
law and its requirements is available by calling (609) 292-1730.
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GC-57   SCHEDULE OF SUBMITTALS BY BIDDER

SUBMITTAL ITEM                  TIME OF SUBMISSION        CONSEQUENCES OF NON
                                                       COMPLIANCE

1.  Proposal                     Prior to Bid Opening      Bid Rejected

2.  Certificate of Experience    With Proposal       Bid Rejected
of General Contractor 

3. Certificate of Experience of  With Proposal, or within 24 hours Bid May Be Rejected
Subcontractors listed pursuant of bid opening
to N.J.S.A. 40A:11-16

4.  Plant and Equipment Questionnaire       With Proposal            Bid Rejected       
     of General Contractor 

5. Plant and Equipment Questionnaire of With Proposal, or within 24 hours Bid May Be Rejected
Subcontractors listed pursuant of bid opening
to N.J.S.A. 40A:11-16

                          
6.  Non-Collusion Affidavit      With Proposal, or within 24 hours      Bid May Be Rejected

    of bid opening

7.  Corporation or Partnership   With Proposal            Bid Rejected
    Statement

8.  Bid Guarantee                With Proposal             Bid Rejected

9.  Consent of Surety            With Proposal           Bid Rejected

10. New Jersey Business Registration With Proposal or prior to Bid May Be Rejected
Certificates for General Contractor              the Contract award
and all Subcontractors listed pursuant
to N.J.S.A. 40A:11-16

11. Written Acknowledgment With Proposal (See Bid Bid Rejected
of addenda (if issued) pursuant Form P-1)
to N.J.S.A. 40A:11-23.2(e)

12. Public Works Contractor Registration With Proposal or prior to Bid Rejected 
Certificates for General Contractor the Contract award (See Section 7 of
and all Subcontractors listed pursuant to Information to Bidders)
N.J.S.A. 40A:11-16 

13. Exhibit B: Mandatory Equal With Proposal, or within 24 hours Bid May Be Rejected
Employment Opportunity Language    of bid opening

14. MWBE (Contractor Compliance  With Proposal, or within 24 hours  Bid May Be Rejected
Plan)     of bid opening     
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SUBMITTAL ITEM                  TIME OF SUBMISSION        CONSEQUENCES OF NON
                                                           COMPLIANCE                         

15. Initial Manning Report     After notification of award but Forfeiture of Bid Security
(JCAA-1)                     prior to signing a construction Contract

16. Monthly Project Workforce Once a month thereafter for the Default of Contract
Report Duration of Contract                                                    

17. Insurance Certificates       Prior to Execution of    Forfeiture of Bid
                                Contract by the City     Security

18. Performance and Payment       Prior to Execution of    Forfeiture of Bid
      Bond                          Contract by the City      Security  

19. Execution of Contract        Within 10 days of City   Forfeiture of Bid
     Agreement                     Notice of Contract Award  Security
                                                          
20. Construction Permits         Prior to Start of        Default of
                                Construction (where required) Contract
                                 
21. Subcontractor  Prequalification           Prior to Subcontractor's Denial of Subcontractor
      and Insurance other than those                  Participation            or Default
    listed under N.J.S.A. 40A:11-16

22. Material Certifications     Prior to Incorporation Removal of Unapproved
in Project Materials or Default of Contract

23. Shop Drawings                Prior to Incorporation    Removal of Unapproved
in Project Materials or Default of Contract

                                                  
24. Preconstruction Photographs  Prior to Commencement of  Default of Contract
                                 Work or Stockpiling of    
                                 Materials (where required)
        
25. Notification to Public Utilities      Prior to Commencement of Work Default  of Contract 

26. Commencement of Work         Within 10 days of Contract or as Default of Contract
Stated in “Notice to Proceed”

27. Claims for Extra Cost        Within 48 Hours of        Denial of Claim
                                 Instructions from Architect                                       

28. Construction Schedule       Prior commencement of work and Payment Withheld Until
Periodic Estimates following with each partial payment  Received

29. Request for Additional        Within 10 days of Beginning of Delay       Denial of Request
    Time                                Liquidated Damages
                                                           
30. Water Sample Analysis or      Testing of New Water Mains    No Acceptance Final Payment
    other Required Tests         and Equipment      Withheld
                                                         

The Contractor shall provide all submittals required under this Contract whether or not listed above.



WARRANTY 

OF GOOD

TITLE

City of Jersey City ARCHITECT’S PROJECT NO:
280 Grove Street
Jersey City, New Jersey 07302 CONTRACT FOR:

CONTRACT DATE:

PROJECT :
(name, address)

State of:

County of:

This is to certify that no material, supplies, or equipment installed as part of the work of
this contract, was purchased subject to any chattel mortgage or under a conditional sale or
other agreement by which an interest therein or in any part thereof is retained by the seller
or supplier.  The contractor shall warrant good title to all materials, supplies and equipment
installed or incorporated in the work and, upon completion of all work shall deliver the
same together with all work and appurtenances constructed or placed thereon by him to the
City of Jersey City free from any claim, liens, or charges.  Neither the contractor nor any
person, firm, or corporation furnishing any material or labor for any work covered by this
contract shall have any right to a lien upon any work or appurtenance thereon.

CONTRACTOR:

Address:

BY:

Subscribed and Sworn to before me this
 day of 20
Notary Public:

My Commission Expires:



CONTRACTOR’S

AFFIDAVIT OF

RELEASE OF LIENS

City of Jersey City ARCHITECT’S PROJECT NO:
280 Grove Street
Jersey City, New Jersey 07302 CONTRACT FOR:

CONTRACT DATE:

PROJECT :
(name, address)

State of:

County of:

The undersigned hereby certified that, except as listed below, payment has been made in full
and all obligations have otherwise been satisfied for all materials and equipment furnished,
for all work, labor, and services performed, and for all known indebtedness and claims against
the Contractor for damages arising in any manner in connection with the performance of the
Contract referenced above for which the Owner or Owner’s property might in any way be held
responsible or encumbered.

EXCEPTIONS:

SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR:

1. Contractor’s Release or Waiver of Liens, Address:
conditional upon receipt of  payment noted
above.

BY:
2. Separate Release or Waivers of Liens from

Subcontractors and material and equipment Subscribed and Sworn to before me this
suppliers accompanied by a list thereof.                       day of              20

Notary Public:

My Commission Expires:



CONTRACTOR’S

INTERIM AFFIDAVIT OF

PAYMENT OF DEBTS AND CLAIMS

City of Jersey City ARCHITECT’S PROJECT NO:
280 Grove Street
Jersey City, New Jersey 07302 CONTRACT FOR:

CONTRACT DATE:

PROJECT :
(name, address)

State of:

County of:

The undersigned hereby certified that, except as listed below, payment has been made in full and
all obligations have otherwise been satisfied for all materials and equipment furnished, for all
work, labor, and services performed, and for all known indebtedness and claims against the
Contractor for damages arising in any manner in connection with the performance of the Contract
referenced above for which the Owner or Owner’s property might in any way be held responsible
or encumbered for the period of                                        to                                      represented in
payment no.                                         .

EXCEPTIONS:

SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR:

1. Contractor’s Release or Waiver of Liens, Address:
conditional upon receipt of  payment noted
above.

BY:
2. Separate Release or Waivers of Liens from

Subcontractors and material and equipment Subscribed and Sworn to before me this
suppliers accompanied by a list thereof.                       day of              20

Notary Public:

My Commission Expires:



SUPPLEMENTARY CONDITIONS

VERNATOR WATSON PARK - PLAYGROUND
REPLACEMENT JANUARY/2015

SUPPLEMENTARY CONDITIONS

1. EXAMINATION OF SITES:

Every prime and sub-contract bidder shall study the conditions at the site(s) thoroughly before
submitting his bid. No allowance for extra charges will be permitted because of lack of knowledge
of all conditions peculiar thereto except such conditions as are indeterminable before the
commencement of the work.

2. CHARGE OF SITES:

The contractor shall take the site as found, and shall assume charge of his work throughout the site
until completion and acceptance of project by the Architect/Engineer.

The contractor shall cooperate fully and coordinate his work with the City, all utility companies, and
all other contractor(s) so that all work is completed on time, with good workmanship and in a
harmonious and efficient manner.

The contractor shall be responsible for the security of all his materials, equipment, facilities within
the confines of the site.

It shall be the responsibility of the contractor to provide all necessary work of a permanent or
temporary nature to safeguard public and construction site.

Work scheduling shall take into full consideration the requirements of the City with respect to
minimal disruption of existing functions by demolition and alterations, including the following:

a. Electrical, gas, water, telephone and drainage services.
b. Accessibility to existing areas.
c. Parking areas.
d. Accessibility by City Maintenance Crews.
e. Safety of park patrons.
f. Noise of demolition and construction operations.

The scheduling of shutdowns and other interruptions of existing utilities shall have the approval of
the Owner. No shutdowns will be allowed without prior clearance. Shutdown time shall be held to
a minimum.

The time and date agreed upon for shutdown periods shall occur during hours approved by the
Owner. The performance of this work at such times shall not result in additional expense to the City.



SUPPLEMENTARY CONDITIONS

3. PROTECTION OF PERSONS AND PROPERTY:

This bidder shall be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with his work. The bidder shall take all reasonable precautions for the safety
of and shall provide all reasonable protection to prevent damage, injury, or loss to:

1. All employees on the site and all other persons who may be affected thereby.

2. Other property at the site or adjacent thereto, including interiors and exteriors of the
buildings, lawns, walks, pavements, roadways, structures and utilities not designated
for removal, relocation, or replacement in the courses of construction.

The bidder shall comply with all applicable laws, ordinances, rules, regulations, and lawful orders
of any public authority having jurisdiction for the safety of persons or property or to protect them
from damage, injury or loss. He shall erect and maintain, as required by existing conditions and
progress of the work, all reasonable safeguards for safety and protection, 
including precaution against fire, erection of solid fencing, posting of danger signs and other
warnings against hazards, promulgating safety regulations and notifying owners and users of adjacent
utilities. He shall designate a responsible member of his organization at the site, whose duty shall
be the prevention of accidents.

Material Safety Data Sheets (MSDS) must be filed with the designated city personnel and copy to
the architect, a minimum of ten (10) days prior to any material being brought onto the site. Failure
to file MSDS will result in rejection of the material by the city inspector and it will not be permitted
on the site.

No requirement of or omission to this Contract shall be deemed to limit or impair any responsibilities
or obligations assumed by the contractor under or in connection with this contract.

All debris and waste resulting from the performance of the work shall be removed in such a manner
as to prevent damage to all existing and new construction, and shall be legally disposed of by the
contractor at his expense at the end of each day. Stockpiling of debris and waste is not permitted.

When the work is in progress, the contractor shall protect the areas directly below and/or around the
work areas with yellow traffic cones. This bidder shall not load or permit any part of the work to be
loaded so as to endanger its safety.

Fire protection during the contractor's activity shall be provided by installation of a minimum of two
(2) chemical fire extinguishers on the site.

The contractor shall, at his own expense, make good any damage, direct or indirect that may be done
in the course of the performance of the work by him or his subcontractor to any utility structure or
municipal facility, or to newly completed work, through or by reason of the performance of the work.



SUPPLEMENTARY CONDITIONS

4. TEMPORARY WORK AND SERVICES:

The contractor shall provide all materials, labor and equipment necessary to perform all work of a
general or temporary nature as required for the complete construction of the project, all as shown on
the accompanying drawings and as specified herein.

All Temporary Work and Services shall be maintained in an acceptable condition for the duration
of the project and until removal is authorized. At the end of the project, or as directed, the contractor
shall remove all temporary work and services and dispose of all materials off site. Cost of all work
plus cost of operating and maintaining temporary services shall be included in the contract price.

Temporary Stairs, Runways, etc.: The contractor shall design and provide the necessary temporary
stairs, ladders, runways, platforms, scaffolding, floors, etc. that may be required. All such temporary
structures shall be of adequate strength for the purposes for which they are constructed.

Temporary Light and Power: Where necessary, the contractor shall provide at his own expense,
suitable power facilities and the temporary lighting required for the proper prosecution of the work.

5. PRODUCT HANDLING, STORAGE AND DELIVERY:

The contractor shall arrange for the timely and orderly delivery of all materials and shall be
responsible for their proper handling and protection.

Materials and equipment may be stored on the site, but the protection of same shall be the
contractor's responsibility. In storing materials within the site, the contractor shall consult with the
Owner.

Deliver material in manufacturer's original, unopened containers and rolls with labels intact and
legible, to be inspected by Inspector. Deliver materials in sufficient quantity to allow continuity of
work.

Store all materials on clean raised platforms. Store rolled goods on end. Handle rolled goods so as
to prevent damage to edge or ends.

Provide continuous water protective covering for those materials which require protection against
wetting and moisture absorption. Protect materials against damage by construction traffic. Remove
damaged materials from construction site.

The contractor will not be permitted to store any petroleum products or any other flammable
materials at the construction site.

The materials and equipment not to be stored at the work site shall be removed from the site and
stored in the area designated for the contractor's use prior to the end of each work day. Access to
work areas with equipment and material will be approved by the Architect prior to any work.



SUPPLEMENTARY CONDITIONS

6. PROGRESS SCHEDULE AND COST BREAKDOWN:

The Contractor shall submit to the Architect a Progress Schedule and cost Breakdown for approval
as described in Article GC-33, of the General Conditions.

The cost breakdown shall generally follow the division of trades in the Technical Specifications.
Should any trade amount exceed $10,000., this trade shall be subdivided into finer cost breakdowns
as to meet the Architects/Engineers approval.

7. RECORD DRAWINGS

The Record Drawings (Section 01700, Item 1.5 B) shall be reviewed the same day as the request for
payment during the course of the Work. Payment will not be made unless all work which varies
substantially or requires precise measurement has been transferred to the Record Drawings.

8. CLEANING UP:

The contractor shall keep the site free from all surplus material, dirt and rubbish at all times. At the
completion of the work, he shall remove all waste materials and rubbish from and about the project
and shall remove all paint and/or bituminous spots from new and existing surrounding surfaces.

Spaces where construction work is in progress and all the adjacent areas shall be broom cleaned and
free of refuse, rubbish, scrap material or debris at the end of each work day.

In addition to general broom cleaning, the following cleaning shall be done at completion of work:
remove marks, stains, fingerprints, other soil and dirt from all surfaces affected by this project; clean
out all new and existing drainage structures constructed and/or affected in any way by the work of
this contract.

9. PUNCH LIST:

Near the completion of the project, upon the contractor's notification, the Architect and Engineer will
inspect the work, and prepare one or more punch lists of work that needs to be corrected. The
contractor shall have the work on the punch list corrected by the respective trades to conform to the
contract documents, shall check the work, and shall notify the Architect when the punch list items
are properly corrected.

The final payment shall not be released until all corrective work is completed and approved by the
Architect. 

END OF SUPPLEMENTARY CONDITIONS



SUMMARY 01100 - 1

VERNATOR WATSON PARK - PLAYGROUND 
REPLACEMENT JANUARY/2015

SECTION 01100 - SUMMARY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS

A. Project Identification:  Project consists of removal and replacement of existing play
structure.

1. Project Location: 62 - 66 MLK Drive., Jersey City, New Jersey 07305
2. Owner: City of Jersey City, 280 Grove Street, Jersey City, New Jersey 07302.

B. Architect Identification:  The Contract Documents, dated January 2015 were prepared for
the Project by Jersey City Division of Architecture, 13 - 15 Linden Avenue East, Jersey
City, New Jersey 07305.

C. The Work consists of but is not limited to the following:

* Removal and disposal of existing site improvements, as designated on the drawings,
that include but are not necessarily limited to; concrete sidewalk, curbing, play
structures, footings, rubber safety surfacing, fencing and designated trees pruning
debris.

* Earthwork

* Installation of new playground equipment.

* Installation of new safety surfacing.

* Installation of new site furnishings (trash cans) as specified or as shown on the
drawings.

* Preparation and installation of specified landscaping items, including but not limited
to decorative fencing and gates.



SUMMARY 01100 - 2

1.3 CONTRACTS

A. Project will be constructed under a general construction contract.

1.4 USE OF PREMISES

A. General:  Contractor shall have full use and responsibility of premises for construction
operations, including use of Project site, during construction period. Contractor's use of
premises is limited only by Owner's right to perform work or to retain other contractors on
portions of Project.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01100



PHOTOGRAPHIC DOCUMENTATION 01322 - 1

VERNATOR WATSON PARK - PLAYGROUND
REPLACEMENT JANUARY/2015

SECTION 01322 - PHOTOGRAPHIC DOCUMENTATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for the following:

1. Preconstruction photographs.
2. Periodic construction photographs.
3. Final Completion construction photographs.

1.3 SUBMITTALS

A. Qualification Data: For firms and persons specified in “Quality Assurance” Article to
demonstrate their capabilities and experience.  Include lists of completed projects with
project names and addresses, names and addresses of architects and owners, and other
information specified.

B. Key Plan:  Submit key plan of Project site and building with notation of vantage points
marked for location and direction of each photograph.  Indicate elevation or story of
construction.  Include same label information as corresponding set of photographs.

C. Construction Photographs:  Submit a proof set of a minimum of fifteen (15) photographic
views within seven (7) days of taking photographs.  Six (6) to ten (10) photographs for each
phase or as further described will be selected to be printed and submitted for record.

1. Format:  8-by-10-inch smooth-surface matte prints on single-weight
commercial-grade photographic paper, enclosed back to back in clear plastic sleeves
that are punched for standard 3-ring binder.

2. Identification:  On back of each print, provide an applied label or rubber-stamped
impression with the following information:

a. Name of Project.
b. Name and address of photographer.
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c. Name of Architect.
d. Name of Contractor.
e. Date photograph was taken if not date stamped by camera.
f. Description of vantage point, indicating location, direction (by compass point),

and elevation or story of construction.
g. Unique sequential identifier.

3. Digital Images:  Submit a complete set of digital image electronic files with each
submittal of prints as a Project Record Document on CD-ROM.  Identify electronic
media with date photographs were taken.  Submit images that have same aspect ratio
as the sensor, uncropped.

1.4 QUALITY ASSURANCE

A. Photographer Qualifications:  An individual who has been regularly engaged as a
professional photographer of construction projects for not less than three years.

1.5 COORDINATION

A. Auxiliary Services:  Cooperate with photographer and provide auxiliary services requested,
including access to Project site and use of temporary facilities, including temporary lighting
required to produce clear, well-lit photographs without obscuring shadows.

1.6 USAGE RIGHTS

A. Obtain and transfer copyright usage rights from photographer to Jersey City Division of
Architecture (JCA) for unlimited reproduction of photographic documentation.

PART 2 - PRODUCTS

2.1 PHOTOGRAPHIC MEDIA

A. Digital Images:  Provide images in uncompressed TIFF format, produced by a digital camera
with minimum sensor size of 16.0 megapixels, and at an image resolution of not less than
3872 by 2592 pixels.
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PART 3 - EXECUTION

3.1 CONSTRUCTION PHOTOGRAPHS

A. Photographer:  Engage a qualified commercial photographer to take construction
photographs.

B. Available Photographer:  

1. Subject to compliance with requirements, photographers offering services that may
be used include, but are not limited to, the following:

a. Zbig Zedrus Photography or approved equal.

C. General:  Take photographs using the maximum range of depth of field, and that are in
focus, to clearly show the Work.  Photographs with blurry or out-of-focus areas will not be
accepted.

1. Maintain key plan with each set of construction photographs that identifies each
photographic location.

D. Digital Images:  Submit digital images exactly as originally recorded in the digital camera,
without alteration, manipulation, editing, or modifications using image-editing software.

1. Date and Time:  Include date and time in filename for each image.
2. Field Office Images:  Maintain one set of images on CD-ROM in the field office at

Project site, available at all times for reference.  Identify images same as for those
submitted to Architect.

E. Preconstruction Photographs:  Before commencement of demolition and before starting
construction, take  digital photographs of Project site and surrounding properties, including
existing items to remain during construction, from different vantage points, as directed by
Construction Manager.

1. Flag construction limits before taking construction photographs.
2. Take six 6 photographs minimum to show existing conditions adjacent to areas that

are to remain undisturbed before starting the Work.
3. Take eight 8 photographs of existing buildings either on or adjoining property to

accurately record physical conditions at start of construction.

4. Take additional photographs as required to record settlement or cracking of adjacent
structures, pavements, and improvements.
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F. Periodic Construction Photographs:  Take 15 digital photographs at each construction
milestone,  with timing each month adjusted to coincide with the cutoff date associated with
each Application for Payment.  Select vantage points to show status of construction and
progress since last photographs were taken.

G. Final Completion Construction Photographs:  Take 15 color photographs after date of
Substantial Completion for submission as Project Record Documents. Construction Manager
will direct photographer for desired vantage points.

1. Do not include date stamp.

H. Additional Photographs:  Architect[ or Construction Manager] may issue requests for
additional photographs, in addition to periodic photographs specified.  Additional
 photographs will be paid for by Change Order and are not included in the Contract Sum [or
in the allowance for construction photographs].

1. Three days' notice will be given, where feasible.
2. In emergency situations, take additional photographs within 24 hours of request.
3. Circumstances that could require additional photographs include, but are not limited

to, the following:

a. Special events planned at Project site.
b. Immediate follow-up when on-site events result in construction damage or

losses.
c. Photographs to be taken at fabrication locations away from Project site.  These

photographs are not subject to unit prices or unit-cost allowances.
d. Substantial Completion of a major phase or component of the Work.
e. Extra record photographs at time of final acceptance.
f. Owner's request for special publicity photographs.

 END OF SECTION 01322
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SECTION 01731 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes procedural requirements for cutting and patching.

B. Related Sections include the following:

1. Division 1 Section "Selective Demolition" for demolition of selected portions of the
building for alterations.

2. Divisions 1 through 16 Sections for specific requirements and limitations applicable
to cutting and patching individual parts of the Work.

a. Requirements in this Section apply to site/civil, mechanical and electrical
installations.  Refer to respective Divisions and Sections for other requirements
and limitations applicable to cutting and patching mechanical and electrical
installations.

1.3 DEFINITIONS

A. Cutting:  Removal of existing construction necessary to permit installation or performance
of other Work.

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after
installation of other Work.

1.4 QUALITY ASSURANCE

A. Structural Elements:  Do not cut and patch structural elements in a manner that could
change their load-carrying capacity or load-deflection ratio.
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PART 2 - PRODUCTS

2.1 MATERIALS

A. General:  Comply with requirements specified in other Sections of these Specifications.

B. Existing Materials:  Use materials identical to existing materials.  For exposed surfaces, use
materials that visually match existing adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when
installed, will match the visual and functional performance of existing materials.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine surfaces to be cut and patched and conditions under which cutting and patching
are to be performed.

1. Compatibility:  Before patching, verify compatibility with and suitability of
substrates, including compatibility with existing finishes or primers.

2. Proceed with installation only after unsafe or unsatisfactory conditions have been
corrected.

3.2 PREPARATION

A. Temporary Support:  Provide temporary support of Work to be cut.

B. Protection:  Protect existing construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free
passage to adjoining areas.

3.3 PERFORMANCE

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting
and patching at the earliest feasible time, and complete without delay.
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1. Cut existing construction to provide for installation of other components or
performance of other construction, and subsequently patch as required to restore
surfaces to their original condition.

B. Cutting:  Cut existing construction by sawing, drilling, breaking, chipping, grinding, and
similar operations, including excavation, using methods least likely to damage elements
retained or adjoining construction.  If possible, review proposed procedures with original
Installer; comply with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping.  Cut holes and slots as small as possible, neatly to size
required, and with minimum disturbance of adjacent surfaces.  Temporarily cover
openings when not in use.

2. Existing Finished Surfaces:  Cut or drill from the exposed or finished side into
concealed surfaces.

3. Concrete:  Cut using a cutting machine, such as an abrasive saw or a diamond-core
drill.

4. Excavating and Backfilling:  Comply with requirements in applicable Division 2
Sections where required by cutting and patching operations.

5. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to
be removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to
prevent entrance of moisture or other foreign matter after cutting.

6. Proceed with patching after construction operations requiring cutting are complete.

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar
operations following performance of other Work.  Patch with durable seams that are as
invisible as possible.  Provide materials and comply with installation requirements specified
in other Sections of these Specifications.

1. Inspection:  Where feasible, test and inspect patched areas after completion to
demonstrate integrity of installation.

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will eliminate
evidence of patching and refinishing.

END OF SECTION 01731
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SECTION 01732 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Demolition and removal of selected portions of a playground structures.
2. Demolition and removal of selected site elements, including concrete sidewalk and

curb.
3. Repair procedures for selective demolition operations.
4. Clearing, loading and removal of demolished concrete miscellaneous concrete

footings, safety surfacing and excess spoil materials.

B. Related Sections include the following:

1. Division 1 Section "Photographic Documentation" for preconstruction photographs
taken before selective demolition.

2. Division 1 Section "Temporary Facilities and Controls" for temporary construction
and environmental-protection measures for selective demolition operations.

3. Division 1 Section "Cutting and Patching" for cutting and patching procedures for
selective demolition operations.

4. Division 2 Section "Site Clearing" for site clearing and removal of above- and
below-grade improvements.

1.3 DEFINITIONS

A. Remove:  Detach items from existing construction and legally dispose of them off-site,
unless indicated to be removed and salvaged or removed and reinstalled.

B. Remove and Save: Salvage items from existing construction and deliver them to Owner.

C. Remove and Reinstall:  Detach items from existing construction, prepare them for reuse,
and reinstall them where indicated.
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D. Existing to Remain:  Existing items of construction that are not to be removed and that are
not otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

1.4 MATERIALS OWNERSHIP

A. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise
indicated to remain Owner's property, demolished materials shall become Contractor's
property and shall be removed from Project site.

B. Historic items, relics, and similar objects including, but not limited to, cornerstones and
their contents, commemorative plaques and tablets, antiques, and other items of interest or
value to Owner that may be encountered during selective demolition remain Owner's
property.  Carefully remove and salvage each item or object in a manner to prevent damage
and deliver promptly to Owner.

1. Coordinate with Owner, who will establish special procedures for removal and
salvage.

1.5 QUALITY ASSURANCE

A. Professional Engineer Qualifications:  Comply with Division 1 Section "Quality
Requirements."

B. Regulatory Requirements:  Comply with governing EPA notification regulations before
beginning selective demolition.  Comply with hauling and disposal regulations of
authorities having jurisdiction.

C. Standards:  Comply with ANSI A10.6 and NFPA 241.

1.6 PROJECT CONDITIONS

A. Owner assumes no responsibility for condition of areas to be selectively demolished.

1. Conditions existing at time of inspection for bidding purpose will be maintained by
Owner as far as practical.

B. Hazardous Materials:  It is not expected that hazardous materials will be encountered in the
Work.

1. If materials suspected of containing hazardous materials are encountered, do not
disturb; immediately notify Architect and Owner.  Hazardous materials will be
removed by Owner under a separate contract.
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C. Storage or sale of removed items or materials on-site will not be permitted.

D. Utility Service:  Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

PART 2 - PRODUCTS

2.1 REPAIR MATERIALS

A. Use repair materials identical to existing materials.

1. If identical materials are unavailable or cannot be used for exposed surfaces, use
materials that visually match existing adjacent surfaces to the fullest extent possible.

2. Use materials whose installed performance equals or surpasses that of existing
materials.

B. Comply with material and installation requirements specified in individual Specification
Sections.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Verify that utilities have been disconnected and capped.

B. Survey existing conditions and correlate with requirements indicated to determine extent
of selective demolition required.

C. Inventory and record the condition of items to be removed and reinstalled and items to be
removed and salvaged.

D. When unanticipated mechanical, electrical, or structural elements that conflict with
intended function or design are encountered, investigate and measure the nature and extent
of conflict.  Promptly submit a written report to Architect.

E. General Contractor to engage a professional engineer to survey condition of building to
determine whether removing any element might result in structural deficiency or unplanned
collapse of any portion of structure or adjacent structures during selective demolition
operations.
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3.2 UTILITY SERVICES

A. Existing Utilities:  Maintain services indicated to remain and protect them against damage
during selective demolition operations.

B. Do not interrupt existing utilities serving occupied or operating facilities unless authorized
in writing by Owner and authorities having jurisdiction.  Provide temporary services during
interruptions to existing utilities, as acceptable to Owner and to authorities having
jurisdiction.

C. Utility Requirements:  Locate, identify, disconnect, and seal or cap off indicated utilities
serving areas to be selectively demolished.

1. Arrange to shut off indicated utilities with utility companies.
2. If utility services are required to be removed, relocated, or abandoned, before

proceeding with selective demolition provide temporary utilities that bypass area of
selective demolition and that maintain continuity of service to other parts of building.

3. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug and
seal remaining portion of pipe or conduit after bypassing.

4. All utilities are to be terminated at source in  street in accordance with the governing
Utility Company’s requirements.

D. Utility Requirements:  Refer to Division 15 and 16 Sections for shutting off, disconnecting,
removing, and sealing or capping utilities.  Do not start selective demolition work until
utility disconnecting and sealing have been completed and verified in writing.

3.3 PREPARATION

A. Dangerous Materials:  Drain, purge, or otherwise remove, collect, and dispose of chemicals,
gases, explosives, acids, flammables, or other dangerous materials before proceeding with
selective demolition operations.

B. Pest Control:  Employ a certified, licensed exterminator to treat building and to control
rodents and vermin before and during selective demolition operations.

C. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or used
facilities without permission from Owner and authorities having jurisdiction.
Provide alternate routes around closed or obstructed traffic ways if required by
governing regulations.

2. Erect temporary protection, such as walks, fences, railings, canopies, and covered
passageways, where required by authorities having jurisdiction.
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3. Protect existing site improvements, appurtenances, and landscaping to remain.
4. Erect a plainly visible fence around drip line of individual trees or around perimeter

drip line of groups of trees to remain.

D. Temporary Facilities:  Provide temporary barricades and other protection required to
prevent injury to people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area
and to and from occupied portions of building.

2. Provide temporary weather protection, during interval between selective demolition
of existing construction on exterior surfaces and new construction, to prevent water
leakage and damage to structure and interior areas.

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that
are exposed during selective demolition operations.

4. Cover and protect furniture, furnishings, and equipment that have not been removed.

E. Temporary Shoring:  Provide and maintain interior and exterior shoring, bracing, or
structural support to preserve stability and prevent movement, settlement, or collapse of
construction to remain, and to prevent unexpected or uncontrolled movement or collapse
of construction being demolished.

1. Strengthen or add new supports when required during progress of selective
demolition.

3.4 POLLUTION CONTROLS

A. Dust Control:  Use water mist, temporary enclosures, and other suitable methods to limit
spread of dust and dirt.  Comply with governing environmental-protection regulations.

1. Do not use water when it may damage existing construction or create hazardous or
objectionable conditions, such as ice, flooding, and pollution.

B. Disposal:  Remove and transport debris in a manner that will prevent spillage on adjacent
surfaces and areas.

1. Remove debris from elevated portions of building by chute, hoist, or other device that
will convey debris to grade level in a controlled descent.

C. Cleaning:  Clean adjacent structures and improvements of dust, dirt, and debris caused by
selective demolition operations.  Return adjacent areas to condition existing before
selective demolition operations began.
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3.5 SELECTIVE DEMOLITION

A. General:  Demolish and remove existing construction only to the extent required by new
construction and as indicated.  Use methods required to complete the Work within
limitations of governing regulations and as follows:

1. Proceed with selective demolition systematically, from higher to lower level.
Complete selective demolition operations above each floor or tier before disturbing
supporting members on the next lower level.

2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use
cutting methods least likely to damage construction to remain or adjoining
construction.  Use hand tools or small power tools designed for sawing or grinding, not
hammering and chopping, to minimize disturbance of adjacent surfaces.  Temporarily
cover openings to remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

4. Do not use cutting torches until work area is cleared of flammable materials.  At
concealed spaces, such as duct and pipe interiors, verify condition and contents of
hidden space before starting flame-cutting operations.  Maintain [fire watch and]
portable fire-suppression devices during flame-cutting operations.

5. Maintain adequate ventilation when using cutting torches.
6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and

promptly dispose of off-site.
7. Remove structural framing members and lower to ground by method suitable to avoid

free fall and to prevent ground impact or dust generation.
8. Locate selective demolition equipment and remove debris and materials so as not to

impose excessive loads on supporting walls, floors, or framing.
9. Dispose of demolished items and materials promptly.
10. Return elements of construction and surfaces that are to remain to condition existing

before selective demolition operations began.

B. Removed and Reinstalled Items:  Comply with the following:

1. Clean and repair items to functional condition adequate for intended reuse.  Paint
equipment to match new equipment.

2. Pack or crate items after cleaning and repairing.  Identify contents of containers.
3. Protect items from damage during transport and storage.
4. Reinstall items in locations indicated.  Comply with installation requirements for new

materials and equipment.  Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

C. Existing Items to Remain:  Protect construction indicated to remain against damage and
soiling during selective demolition.  When permitted by Architect, items may be removed
to a suitable, protected storage location during selective demolition [and cleaned] and
reinstalled in their original locations after selective demolition operations are complete.
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D. Concrete:  Demolish in sections.  Cut concrete full depth at junctures with construction to
remain and at regular intervals, using power-driven saw, then remove concrete between saw
cuts.

E. Masonry:  Demolish in small sections.  Cut masonry at junctures with construction to
remain, using power-driven saw, then remove masonry between saw cuts.

F. Concrete Slabs-on-Grade:  Saw-cut perimeter of area to be demolished, then break up and
remove.

3.6 PATCHING AND REPAIRS

A. General:  Promptly repair damage to adjacent construction caused by selective demolition
operations.

B. Patching:  Comply with Division 1 Section "Cutting and Patching."

3.7 DISPOSAL OF DEMOLISHED MATERIALS

A. General:  Promptly dispose of demolished materials.  Do not allow demolished materials to
accumulate on-site.

B. Burning:  Do not burn demolished materials.

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them.

END OF SECTION 01732
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SECTION 01770 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

1. Inspection procedures.
2. Project Record Documents.
3. Operation and maintenance manuals.
4. Warranties.
5. Instruction of Owner's personnel.
6. Final cleaning.

B. Related Sections include the following:

1. Division 1 Section "Photographic Documentation" for submitting Final Completion
construction photographs and negatives.

2. Divisions 2 through 9 Sections for specific closeout and special cleaning
requirements for products of those Sections.

1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial
Completion, complete the following.  List items below that are incomplete in request.

1. Prepare a list of items to be completed and corrected (punch list), the value of items
on the list, and reasons why the Work is not complete.

2. Submit specific warranties, workmanship bonds, maintenance service agreements,
final certifications, and similar documents.

3. Obtain and submit releases permitting Owner unrestricted use of the Work and access
to services and utilities.  Include occupancy permits, operating certificates, and
similar releases.
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4. Prepare and submit Project Record Documents, operation and maintenance manuals,
Final Completion construction photographs, damage or settlement surveys, property
surveys, and similar final record information.

5. Deliver tools, spare parts, extra materials, and similar items to location designated
by Owner.  Label with manufacturer's name and model number where applicable.

6. Complete startup testing of systems.
7. Terminate and remove temporary facilities from Project site, along with mockups,

construction tools, and similar elements.
8. Submit changeover information related to Owner's occupancy, use, operation, and

maintenance.
9. Complete final cleaning requirements, including touchup painting.
10. Touch up and otherwise repair and restore marred exposed finishes to eliminate

visual defects.

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt
of request, Architect will either proceed with inspection or notify Contractor of unfulfilled
requirements.  Architect will prepare the Certificate of Substantial Completion after
inspection or will notify Contractor of items, either on Contractor's list or additional items
identified by Architect, that must be completed or corrected before certificate will be
issued.

1. Reinspection:  Request reinspection when the Work identified in previous
inspections as incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for Final
Completion.

1.4 FINAL COMPLETION

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final
Completion, complete the following:

1. Submit a final Application for Payment according to Division 1 Section "Payment
Procedures."

2. Submit certified copy of Architect's Substantial Completion inspection list of items
to be completed or corrected (punch list), endorsed and dated by Architect.  The
certified copy of the list shall state that each item has been completed or otherwise
resolved for acceptance.

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of
request, Architect will either proceed with inspection or notify Contractor of unfulfilled
requirements.  Architect will prepare a final Certificate for Payment after inspection or will
notify Contractor of construction that must be completed or corrected before certificate will
be issued.

1. Reinspection:  Request reinspection when the Work identified in previous
inspections as incomplete is completed or corrected.
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1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A. Preparation:  Submit three (3) copies of list.  Include name and identification of each space
and area affected by construction operations for incomplete items and items needing
correction including, if necessary, areas disturbed by Contractor that are outside the limits
of construction. 

1. Organize list of spaces in sequential order.
2. Organize items applying to each space by major element.
3. Include the following information at the top of each page:

a. Project name.
b. Date.
c. Name of Architect.
d. Name of Contractor.
e. Page number.

1.6 PROJECT RECORD DOCUMENTS

A. General:  Do not use Project Record Documents for construction purposes.  Protect Project
Record Documents from deterioration and loss.  Provide access to Project Record
Documents for Architect's reference during normal working hours.

B. Record Drawings:  Maintain and submit one set of blue- or black-line white prints of
Contract Drawings and Shop Drawings.

1. Mark Record Prints to show the actual installation where installation varies from that
shown originally.  Require individual or entity who obtained record data, whether
individual or entity is Installer, subcontractor, or similar entity, to prepare the
marked-up Record Prints.

a. Give particular attention to information on concealed elements that cannot be
readily identified and recorded later.

b. Accurately record information in an understandable drawing technique.
c. Record data as soon as possible after obtaining it.  Record and check the

markup before enclosing concealed installations.
d. Mark Contract Drawings or Shop Drawings, whichever is most capable of

showing actual physical conditions, completely and accurately.  Where Shop
Drawings are marked, show cross-reference on Contract Drawings.

2. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish
between changes for different categories of the Work at the same location.

3. Mark important additional information that was either shown schematically or
omitted from original Drawings.
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4. Note Construction Change Directive numbers, Change Order numbers, alternate
numbers, and similar identification where applicable.

5. Identify and date each Record Drawing; include the designation "PROJECT
RECORD DRAWING" in a prominent location.  Organize into manageable sets;
bind each set with durable paper cover sheets.  Include identification on cover sheets.

6. At a time near the completion of the work, arrange and pay for reproduction
firm with document loss insurance coverage to secure original drawings from
Architect to make one complete set of mylar transparencies of all drawings
included in this contract.  Carefully transfer all changes shown on the record
drawings to the corresponding mylars.  Call attention to each change entry by
drawings neatly in a crisp pen or pencil.  Submit full set of mylars as a record
document.  Original drawings to be returned to the architect by the
reproduction firm.

C. Record Specifications:  Submit one copy of Project's Specifications, including addenda and
contract modifications.  Mark copy to indicate the actual product installation where
installation varies from that indicated in Specifications, addenda, and contract
modifications.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

2. Mark copy with the proprietary name and model number of products, materials, and
equipment furnished, including substitutions and product options selected.

3. Note related Change Orders and Record Drawings where applicable.

D. Miscellaneous Record Submittals:  Assemble miscellaneous records required by other
Specification Sections for miscellaneous record keeping and submittal in connection with
actual performance of the Work.  Bind or file miscellaneous records and identify each,
ready for continued use and reference.

1.7 OPERATION AND MAINTENANCE MANUALS

A. Assemble a complete set of operation and maintenance data indicating the operation and
maintenance of each system, subsystem, and piece of equipment not part of a system.
Include operation and maintenance data required in individual Specification Sections and
as follows:

1. Operation Data:

a. Emergency instructions and procedures.
b. System, subsystem, and equipment descriptions, including operating standards.
c. Operating procedures, including startup, shutdown, seasonal, and weekend

operations.
d. Description of controls and sequence of operations.
e. Piping diagrams.
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2. Maintenance Data:

a. Manufacturer's information, including list of spare parts.
b. Name, address, and telephone number of Installer or supplier.
c. Maintenance procedures.
d. Maintenance and service schedules for preventive and routine maintenance.
e. Maintenance record forms.
f. Sources of spare parts and maintenance materials.
g. Copies of maintenance service agreements.
h. Copies of warranties and bonds.

B. Organize operation and maintenance manuals into suitable sets of manageable size.  Bind
and index data in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness
necessary to accommodate contents, with pocket inside the covers to receive folded
oversized sheets.  Identify each binder on front and spine with the printed title
"OPERATION AND MAINTENANCE MANUAL," Project name, and subject matter of
contents.

1.8 WARRANTIES

A. Submittal Time:  Submit written warranties on request of Architect for designated portions
of the Work where commencement of warranties other than date of Substantial Completion
is indicated.

B. Organize warranty documents into an orderly sequence based on the table of contents of
the Project Manual.

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive
8-1/2-by-11-inch (115-by-280-mm) paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.
Mark tab to identify the product or installation.  Provide a typed description of the
product or installation, including the name of the product and the name, address, and
telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.

C. Provide additional copies of each warranty to include in operation and maintenance
manuals.
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PART 2 - PRODUCTS

2.1 MATERIALS

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1 FINAL CLEANING

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to
comply with local laws and ordinances and Federal and local environmental and
antipollution regulations.

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean
each surface or unit to condition expected in an average commercial building cleaning and
maintenance program.  Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion for entire Project or for a portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction
activities, including landscape development areas, of rubbish, waste material,
litter, and other foreign substances.

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and
other foreign deposits.

c. Rake grounds that are neither planted nor paved to a smooth, even-textured
surface.

d. Remove tools, construction equipment, machinery, and surplus material from
Project site.

e. Remove snow and ice to provide safe access to areas.
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free

condition, free of stains, films, and similar foreign substances.  Avoid
disturbing natural weathering of exterior surfaces.  Restore reflective surfaces
to their original condition.

g. Remove labels that are not permanent.
h. Touch up and otherwise repair and restore marred, exposed finishes and

surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired
or restored or that already show evidence of repair or restoration.

i. Leave Project clean and ready for occupancy.
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C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury
debris or excess materials on Owner's property.  Do not discharge volatile, harmful, or
dangerous materials into drainage systems.  Remove waste materials from Project site and
dispose of lawfully.

END OF SECTION 01770
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SECTION 02230 - SITE CLEARING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Removal of tree trimming/pruning debris.

B. Related Sections include the following:

1. Division 1 Section “Temporary Facilities and Controls” for temporary utilities, temporary
construction and support facilities, temporary security and protection facilities, and
environmental protection measures during site operations.

2. Division 1 Section “Selective Demolition” for demolition of structures.
3. Division 2 Section “Tree Protection and Trimming” for protecting trees remaining on-site

that are affected by site operations.

1.3 PROJECT CONDITIONS

A. Traffic:  Conduct site-clearing operations to ensure minimum interference with roads, streets,
walks, and other adjacent occupied or used facilities.  Do not close or obstruct streets, walks,
or other occupied or used facilities without permission from authorities having jurisdiction.

B. Protection of Existing Improvements:  Provide protections necessary to prevent damage to
existing improvements indicated to remain in place.

1. Protect improvements on adjoining properties and on Owner's property.
2. Restore damaged improvements to their original condition, as acceptable to property

owners.
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1.4 MATERIALS OWNERSHIP

A. Except for materials indicated to be stockpiled or to remain Owner's property, cleared
materials shall become Contractor's property and shall be removed from the site.

1.5 EXISTING SERVICES

A. General:  Indicated locations are approximate; determine exact locations before commencing
Work.

1.6 SUBMITTALS

A. Photographs sufficiently detailed, of existing conditions of trees and plantings, adjoining
construction, and site improvements that might be misconstrued as damaged caused by site
clearing.

B. Record Drawings according to Division 1 Section “Project Closeout”.

1. Identify and accurately locate capped utilities and other subsurface structural, electrical,
and mechanical conditions.

PART 2 - PRODUCTS

2.1 SOIL MATERIALS

A. Satisfactory Soil Materials:  Requirements for satisfactory soil materials are specified in
Division 2 Section "Earthwork."

PART 3 - EXECUTION

3.1 PREPARATION

A. Protect and maintain benchmarks and survey control points from disturbance during
construction.

B. Locate and clearly flag trees and vegetation to remain or to be relocated.

C. Protect existing site improvements to remain from damage during construction.

1. Restore damaged improvements to their original condition, as acceptable to Owner.
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3.2 SITE CLEARING

A. General:  Remove trees, shrubs, grass, and other vegetation, improvements, or obstructions,
as indicated, to permit installation of new construction.  Only those trees listed for removal
shall be removed.  Removal includes digging out and off-site disposal of stumps and roots.

1. Cut minor roots and branches of trees indicated to remain in a clean and careful manner
where such roots and branches obstruct installation of new construction.

a. Where existing trees are indicated to remain, leave existing topsoil in place within
drip lines to prevent damage to root system.

b. Place specified fill material in horizontal layers not exceeding 6 inches loose depth,
and throughly compact each layer to a density equal to adjacent original ground.

B. Removal of Improvements:  Remove existing above-grade and below-grade improvements
as indicated and as necessary to facilitate new construction.  Fill voids left from removal of
foundations with engineered fill to subgrade level.

C. Abandonment or removal (with resetting as required) of certain underground pipe or conduits
may be required during excavation of new site utilities. Removal of abandoned underground
piping or conduit 'interfering' with construction is included under this section, at no
additional cost to the City.

D. When new construction crosses existing utilities that are abandoned (irrigation and storm
drain piping), the contractor shall cap all ends with concrete fill plug, no less than twice pipe
diameter or 12" which ever is greater.

3.3 REMOVAL AND DISPOSAL OF WASTE MATERIALS

A. Removal and Disposal from Owner’s Property: Remove trash debris, obstructions, waste
materials, unsuitable materials, excess topsoil and/or subgrade material from Owner’s
property in accordance with all applicable regulations in a legal manner.  Comply with
specification Section 2300 Earthwork; 3:22 DISPOSAL OF SURPLUS WASTE
MATERIALS.

1. Separate recyclable materials produced during site clearing from other non-recyclable
materials.  Store or stockpile without intermixing with other materials and transport
them to recycling facilities.  

B. Burning of Owner’s Property: Burning is not permitted on Owner’s property.

END OF SECTION 02230
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SECTION 02231 - TREE PROTECTION AND TRIMMING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the protection and trimming of existing trees that interfere with, 

or are affected by, execution of the Work, whether temporary or permanent 

construction. 

B. Related Sections include the following: 

1. Division 1 Section "Summary" for limits placed on Contractor's use of the site. 

2. Division 1 Section "Temporary Facilities and Controls" for temporary tree 

protection. 

3. Division 2 Section "Site Clearing" for removal limits of trees, shrubs, and other 

plantings affected by new construction. 

4. Division 2 Section "Earthwork" for building and utility trench excavation, 

backfilling, compacting and grading requirements, and soil materials. 

5. Division 2 Section "Landscaping Planting" for tree and shrub planting, tree 

support systems, and soil materials. 

1.3 DEFINITIONS 

A. Tree Protection Zone:  Area surrounding individual trees or groups of trees to remain 

during construction, and defined by the drip line of individual trees or the perimeter drip 

line of groups of trees, as shown on the existing tree protection detail. 

B. It should be noted that as long as the entire site is protected, fencing for individual trees 

will not be required. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Tree Pruning Schedule:  Written schedule from arborist detailing scope and extent of 

pruning of trees to remain that interfere with or are affected by construction. 

C. Qualification Data:  For tree service firm and arborist. 



VERNATOR WATSON PARK – PLAYGROUND 

REPLACEMENT  JANUARY/2015 

TREE PROTECTION AND TRIMMING 02231 - 2 

D. Certification:  From arborist, certifying that trees indicated to remain have been 

protected during construction according to recognized standards and that trees were 

promptly and properly treated and repaired when damaged. 

E. Maintenance Recommendations:  From arborist, for care and protection of trees affected 

by construction during and after completing the Work. 

1.5 QUALITY ASSURANCE 

A. Tree Service Firm Qualifications:  An experienced tree service firm that has 

successfully completed tree protection and trimming work similar to that required for 

this Project and that will assign an experienced, qualified arborist to Project site during 

execution of tree protection and trimming. 

B. Arborist Qualifications:  An arborist certified by ISA or licensed in the jurisdiction 

where Project is located. 

C. Tree Pruning Standard:  Comply with ANSI A300 (Part 1), "Tree, Shrub, and Other 

Woody Plant Maintenance--Standard Practices (Pruning)." 

D. Preinstallation Conference:  Conduct conference at Project site to comply with 

requirements in Division 1 Section "Project Management and Coordination." 

1. Before tree protection and trimming operations begin, meet with representatives 

of authorities having jurisdiction, Owner, Architect, consultants, and other 

concerned entities to review tree protection and trimming procedures and 

responsibilities. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Drainage Fill:  Selected crushed stone, or crushed or uncrushed gravel, washed, 

ASTM D 448, Size 24, with 90 to 100 percent passing a 2-1/2-inch (63-mm) sieve and 

not more than 10 percent passing a 3/4-inch (19-mm) sieve. 

B. Organic Mulch:  Shredded hardwood, free of deleterious materials. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect tree root systems from damage caused by runoff or spillage of noxious materials 

while mixing, placing, or storing construction materials.  Protect root systems from 

ponding, eroding, or excessive wetting caused by dewatering operations. 
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B. Mulch areas inside tree protection zones and other areas indicated. 

1. Apply 4-inch (100-mm) minimum thickness of organic mulch.  Do not place 

mulch within 6 inches (150 mm) of tree trunks. 

C. Do not store construction materials, debris, or excavated material inside tree protection 

zones.  Do not permit vehicles or foot traffic within tree protection zones; prevent soil 

compaction over root systems. 

D. Maintain tree protection zones free of weeds and trash. 

E. Do not allow fires within tree protection zones. 

3.2 EXCAVATION 

A. Install shoring or other protective support systems to minimize sloping or benching of 

excavations. 

B. Do not excavate within tree protection zones, unless otherwise indicated. 

C. Where excavation for new construction is required within tree protection zones, hand 

clear and excavate to minimize damage to root systems.  Use narrow-tine spading forks 

and comb soil to expose roots. 

1. Redirect roots in backfill areas where possible.  If encountering large, main lateral 

roots, expose roots beyond excavation limits as required to bend and redirect them 

without breaking.  If encountered immediately adjacent to location of new 

construction and redirection is not practical, cut roots approximately 3 inches (75 

mm) back from new construction. 

2. Do not allow exposed roots to dry out before placing permanent backfill.  Provide 

temporary earth cover or pack with peat moss and wrap with burlap.  Water and 

maintain in a moist condition.  Temporarily support and protect roots from 

damage until they are permanently relocated and covered with soil. 

D. Where utility trenches are required within tree protection zones, tunnel under or around 

roots by drilling, auger boring, pipe jacking, or digging by hand. 

1. Root Pruning:  Do not cut main lateral roots or taproots; cut only smaller roots 

that interfere with installation of utilities.  Cut roots with sharp pruning 

instruments; do not break or chop. 

3.3 TREE PRUNING 

A. Prune trees to remain that are affected by temporary and permanent construction. 

B. Prune trees to remain to compensate for root loss caused by damaging or cutting root 

system.  Provide subsequent maintenance during Contract period as recommended by 

arborist. 
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C. Pruning Standards:  Prune trees according to ANSI A300 (Part 1) as follows: 

1. Type of Pruning: Thinning. 

2. Specialty Pruning:  Restoration. 

D. Cut branches with sharp pruning instruments; do not break or chop. 

E. Chip removed tree branches and dispose of off-site. 

3.4 TREE REPAIR AND REPLACEMENT 

A. Promptly repair trees damaged by construction operations within 24 hours.  Treat 

damaged trunks, limbs, and roots according to arborist's written instructions. 

B. Remove and replace trees indicated to remain that die or are damaged during 

construction operations that arborist determines are incapable of restoring to normal 

growth pattern. 

1. Provide new trees of same size and species as those being replaced; plant and 

maintain as specified in Division 2 Section "Exterior Plants." 

2. Provide new trees of 6-inch (150-mm) caliper size and of a species selected by 

Architect when damaged trees more than 6 inches (150 mm) in caliper size, 

measured 12 inches (300 mm) above grade, are required to be replaced.  Plant and 

maintain new trees as specified in Division 2 Section "Landscape Planting." 

3.5 DISPOSAL OF WASTE MATERIALS 

A. Burning is not permitted. 

B. Disposal:  Remove excess excavated material and displaced trees from Owner's 

property. 

END OF SECTION 02231 
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SECTION 02300 - EARTHWORK

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division-1 Specification Sections, apply to this Section as if written
out herein full.

1.2 SUMMARY

A. This Section includes the following:

1. Preparing and grading subgrades for slabs-on-grade, walks, pavements, and landscaping.
2. Excavating and backfilling for structures.
3. Excavating and backfilling for underground storm and/or sanitary drainage and water

utilities.
4. Drainage course for slabs-on-grade.
5. Dewatering of trenches during excavation activities.
6. Subbase course for concrete walks and pavements.
7. Shoring and bracing requirements for safe trench conditions.
8. Subsurface drainage backfill for walls and trenches.
9. Soil compaction required for backfill operations or suitable subbase for paving

improvements & infrastructure.
10. Warning tape installation for underground utilities.

B. Related Sections: The following Sections contain requirements that relate to this Section.

Section 01732. . . . . . . .  Selective Demolition
Section 02230. . . . . . . .  Site Clearing
Section 02450. . . . . . . .  Soil Erosion and Sediment Control
Section 02791. . . . . . . .  Rubber Safety Surface
Section 02870. . . . . . . .  Site Furnishings
Section 03300. . . . . . . .  Cast-in-Place Concrete

1.3 DEFINITIONS

A. Excavation consists of the removal of material encountered to subgrade elevations and the reuse
or disposal of materials removed.
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B. Subgrade: The uppermost surface of an excavation or the top surface of a fill or backfill
immediately below subbase, drainage fill, or topsoil materials.

C. Borrow: Soil material obtained off-site when sufficient approved soil material is not available
from excavations.

D. Subbase Course: The layer placed between the subgrade and base course in a paving system or
the layer placed between the subgrade and surface of a pavement or walk.

E. Base Course: The layer placed between the subbase and surface pavement in a paving system.

F. Drainage Fill: Course of washed granular material supporting play surface placed to cut off
upward capillary flow of pore water.

G. Unauthorized excavation consists of removing materials beyond indicated subgrade elevations or
dimensions without direction by the Architect. Unauthorized excavation, as well as remedial
work directed by the Architect, shall be at the Contractor's expense.

1. Under footings, foundation bases, or retaining walls, fill unauthorized excavation by
extending indicated bottom elevation of footing or base to excavation bottom, without
altering required top elevation. Lean concrete fill may be used to  bring elevations to
proper position, when acceptable to Architect.

2. In locations other than those above, backfill and compact unauthorized excavations as
specified for authorized excavations of same classification, unless otherwise directed by
Architect.

H. Additional Excavation:  When excavation has reached required subgrade elevations, notify
Architect, who will make an inspection of conditions.  If Architect determines that bearing
materials at required subgrade elevations are unsuitable, continue excavation until suitable
bearing materials are encountered and replace excavated material as directed by Architect.  The
contract sum may be adjusted by an appropriate contract modification.

1. Removal of unsuitable material and its replacement as directed will be paid based on
conditions of the contract relative to changes in work or by unit prices established in the
bid proposal.

I. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and
electrical appurtenances, or other man-made stationary features constructed above or below
ground surface.

J. Rock:  Rock material in beds, ledges, unstratified masses, and conglomerate deposits and
boulders of rock material 3/4 cu. yd. (0.57 cu. m) or more in volume that when tested by an
independent geotechnical testing agency, according to ASTM D 1586, exceeds a standard
penetration resistance of 100 blows/2 inches (97 blows/50 mm).
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K. Utilities include on-site underground pipes, conduits, ducts, and cables, as well as underground
services within building lines.

1.4 SUBMITTALS

A. General: Submit the following according to the Conditions of the Contract and Division 1
Specification Sections.

B. Product data for the following:

1. Each type of plastic warning tape.

2. Filter fabric and geo-grids.

C. Test Reports: Submit the following reports directly to the Architect, from the testing services,
with copy to the contractor:

1. If borrow material is needed including topsoil, contractor shall retain an independent testing
laboratory, approved by the architect to test borrow material for composition, place of origin
and hard metal contaminants. All material brought onto site shall meet the DEPE standards
NJAC 7:26-D for  Direct Contact Soil Cleanup Criteria, latest edition.  The material will be
deemed unacceptable if any contaminant listed in the standard meets or exceeds the values of
said criteria..

2. Any material brought on site without testing shall be rejected and removed from the site at
contractor's expense.

D. Samples:  For the following:

1. 30-lb (14-kg) samples, sealed in airtight containers, of each proposed soil material from
on-site or borrow sources.

2. 12-by-12-inch (300-by-300-mm) sample of drainage fabric.
3. 12-by-12-inch (300-by-300-mm) sample of geo-grid separation fabric.

1.5 QUALITY ASSURANCE

A. Geotechnical Testing Agency Qualifications:  An independent testing agency qualified according
to ASTM E 329 to conduct soil materials and rock-definition testing, as documented according to
ASTM D 3740 and ASTM E 548.
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1.6 PROJECT CONDITIONS

A. Existing Utilities: Locate existing underground utilities in areas  of excavation work. If utilities
are indicated to remain in place, provide adequate means of support and protection during
earthwork operations.

1. Should uncharted, or incorrectly charted, piping or other utilities be encountered during
excavation, consult utility owner immediately for directions. Cooperate with Owner and
utility companies in keeping respective services and facilities in operation. Repair damaged
utilities to satisfaction of utility owner.

2. Do not interrupt existing utilities serving facilities occupied by Owner or others, during
occupied hours, except when permitted in writing by Architect and then only after acceptable
temporary utility services have been provided.

a. Provide minimum of 48-hour notice to Architect, and receive written notice to proceed
before interrupting any utility.

3. Inactive or abandoned utilities encountered during excavation, whether or not indicated, shall
be removed, or capped and plugged by the general contractor, as part of the work of this
contract. No extra compensation will be awarded beyond the contract price for this work.

4. The plug shall conform to Jersey City Standards. It shall be twice as deep as the diameter of
the pipe or 12", whichever is greater and consist of one part Portland Cement and two parts
sand; or the Contractor shall use a vitrified clay or concrete disc plug which shall be placed in
the hub with the entire area cemented over.

B. Use of Explosives: Do not bring explosives onto site or use in work without prior written
permission from authorities having jurisdiction. Contractor is solely responsible for handling,
storage, and use of explosive materials when their use is permitted.

C. Protection of Persons and Property: Barricade open excavations occurring as part of this work
and post with warning lights.

1. Operate warning lights as recommended by authorities having jurisdiction.

2. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by
settlement, lateral movement, undermining, washout, and other hazards created by earthwork 
operations.

3. Perform excavation by hand within dripline of large trees to remain. Protect root systems
from damage or dry out to the greatest extent possible. Maintain moist condition for root
system and cover exposed roots with moistened burlap.  All work in areas of root systems
shall be performed under supervision of the City Inspector.
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PART 2 - PRODUCTS

2.1 SOIL MATERIALS

A. General: Provide approved borrow soil materials from off-site for areas designated on drawings.

B. Satisfactory Soil Materials: ASTM D 2487 soil classification groups GW, GP, GM, SW, and  SP;
free of rock or gravel larger than 2 inches in any dimension, debris, waste, frozen materials,
vegetation and other deleterious matter.

C. Unsatisfactory Soil Materials: ASTM D 2487 soil classification groups GC, SM, SC, ML, MH,
CL, CH, OL, OH, and PT.

D. Backfill and Fill Materials: Satisfactory soil materials.  Existing soils may be re-used if they are
satisfactory soil materials and are screened to remove items larger than 2 inches.

E. Subbase and Base Material: Naturally or artificially graded mixture of natural or crushed gravel,
crushed stone, and natural or crushed sand, ASTM D 2940, with at least 95 percent passing a
1-1/2-inch sieve and not more than 8 percent passing a No. 200 sieve. (N.J.D.O.T. Dense Graded
Aggregate acceptable.)

F. Engineered Fill: Subbase or base materials.

G. Drainage Fill: Washed, evenly graded mixture of crushed stone, or crushed or uncrushed gravel,
ASTM D 448, coarse aggregate grading size 57, with 100 percent passing a 1½" sieve and not
more than 5 percent passing a No. 8 sieve.

H. Class "B" Bedding:  Shall consist of sand or sandy soil, all of which shall pass a 3/8 inch sieve
and not more than 10 per cent of which shall pass a No. 200 sieve.

2.2 ACCESSORIES

A. Detectable Warning Tape:  Acid- and alkali-resistant polyethylene film warning tape
manufactured for marking and identifying underground utilities, minimum 6 inches (150 mm)
wide and 4 mils (0.1 mm) thick, continuously inscribed with a description of utility, with metallic
core encased in a protective jacket for corrosion protection, detectable by metal detector when
tape is buried up to 30 inches (750 mm) deep; colored as follows:

1. Red:  Electric.
2. Yellow:  Gas, oil, steam, and dangerous materials.
3. Orange:  Telephone and other communications.
4. Blue:  Water systems.
5. Green:  Sewer systems.
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C. Geotextile Fabric in pipe trench and separation between sub-base materials (See details in back
of Section):  Nonwoven geotextile, specifically manufactured as a drainage geotextile; made
from polyolefins, polyesters, or polyamides; and with the following minimum properties
determined according to ASTM D 4759 and referenced standard test methods:

1. Grab Tensile Strength:  110 lbf (490 N); ASTM D 4632.
2. Tear Strength:  40 lbf (178 N); ASTM D 4533.
3. Puncture Resistance:  50 lbf (222 N); ASTM D 4833.
4. Water Flow Rate:  150 gpm per sq. ft. (100 L/s per sq. m); ASTM D 4491.
5. Apparent Opening Size:  No. 50 (0.3 mm); ASTM D 4751.

PART 3 - EXECUTION

3.1 PREPARATION

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by
settlement, lateral movement, undermining, washout, and other hazards created by earthwork
operations.

B. Provide erosion control measures to prevent erosion or displacement of soils and discharge of
soil-bearing water runoff or airborne dust to adjacent properties and walkways.

3.2 EXCAVATION

A. Classified Excavation:  Excavation is classified and includes excavation to required subgrade
elevations.  Excavation will be classified as earth excavation or rock excavation as follows:

1. Earth Excavation: Excavation shall consist of the removal of all pavement, earth, boulders,
brick, stone, curb, sidewalk, concrete masonry, piles, timber, small structures, sheeting,
railroad materials, timber crib, garbage, rock and other materials encountered, as required for
the construction of storm drainage utility lines, structures and appurtenances as shown on the
Plans. Excavation shall be performed in accordance with this Specification and the various
sections of this specification. All earth excavation shall be performed as part of the lump sum
contract.

a. Intermittent drilling, or ripping to increase production and not necessary to permit
excavation of material encountered will be classified as earth excavation.

2. Rock excavation includes removal and disposal of rock material and obstructions
encountered that cannot be removed by the following heavy-duty rock excavation equipment
without systematic drilling, blasting, or ripping.

a. Rock material includes boulders 1 cu. yd. or more in volume and rock in beds, ledges,
unstratified masses, and conglomerate deposits.
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3. Rock excavating equipment for footings, trenches, and pits shall be equivalent to Caterpillar
Model No. 215D LC track-mounted hydraulic excavator, equipped with a 42-inch-wide
short-tip radius rock bucket, rated at not less than 120-hp flywheel power with bucket-curling
force of not less than 25,000 lb and stick-crowd force of not less than 18,700 lb, measured
according to SAE Standard J1179.

4. Rock-excavating equipment for open excavations shall be equivalent to Caterpillar Model
No. 973, heavy-duty, track-mounted leader, rated at not less than 210-hp flywheel power and
developing minimum of 45,000-lb breakout force, measured according to SAE Standard
J732c-69.

B. Uncontaminated debris, empty tanks that are free of contaminated residue and other deleterious
materials such as wood, old timber piles, abandoned utility pipes, etc. from the excavation shall
be disposed of off-site in areas provided by the Contractor as per Section 02110 - Site Clearing.

C. Special care must be taken in area where organic or soft soils are encountered at the bottom of
the excavation. In such areas, the teeth of the bucket of the excavating equipment shall be
shielded with a screed plate or bar to minimize the disturbance of the organic of soft materials.

D. The Contractor shall provide sufficient survey control such that it can be verified at all times that
construction is being accomplished at the proper location and grade. The elevations of the in-
place utility shall not vary more than one-half (½) of an inch from the elevations shown on the
Plans.

E. All obstructions, old foundations, abandoned utilities, etc. encountered during excavations shall
be removed to provide a minimum clearance of at least six (6) inches below the bedding material
or as directed by the Architect. Any old piles shall be cut off rather than pulled out. The cutting
of the old piles shall be done at a 45 degree chamfer with a saw in a careful manner so as to
minimize the disturbance of the underlying soil. Hitting or breaking of the piles with heavy
equipment is not permitted.

F. If any adjustments to pipe/structure location or invert elevations are necessary due to conflicts
with existing utilities, etc., such adjustments to the Plans shall be made by the Architect. The
Contractor shall carry out such adjustments during construction at no additional cost to the City
provided they are within the range of plus or minus (+/-) one (1) foot from the Plan elevations
and three (3) feet from the Plan location.

3.3 STABILITY OF EXCAVATIONS

A. Comply with local codes, ordinances, and requirements of authorities having jurisdiction to
maintain stable excavations.

B. Slope sides of excavations to comply with local codes, ordinances, and requirements of agencies
having jurisdiction. Shore and brace where sloping is not possible because of space restrictions or
stability of material excavated. Maintain sides and slopes of excavations in safe condition until
completion of backfilling.
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C. Shoring and Bracing: Provide materials for shoring and bracing, such as sheet piling, uprights,
stringers, and cross braces, in good serviceable condition. Maintain shoring and bracing in
excavations regardless of time period excavations will be open. Extend shoring and bracing as
excavation progresses.

1. Provide permanent steel sheet piling or pressure-creosoted timber sheet piling wherever
subsequent removal of sheet piling might permit lateral movement of soil under adjacent
structures. Cut off tops a minimum of 2'-6" below final grade and leave permanently in place.

3.4 DEWATERING

A. Prevent surface water and subsurface or ground water from flowing into excavations and from
flooding project site and surrounding area.

1. Do not allow water to accumulate in excavations. Remove water to prevent softening of
foundation bottoms, undercutting footings, and soil changes detrimental to stability of
subgrades and foundations. Provide and maintain pumps, well points, sumps, suction and
discharge lines, and other dewatering system components necessary to convey water away
from excavations.

2. Establish and maintain temporary drainage ditches and other diversions outside excavation
limits to convey rain water and water removed from excavations to collecting or runoff areas.
Do not use trench excavations as temporary drainage ditches.

3.5 STORAGE OF EXCAVATED MATERIALS

A. Stockpile excavated materials acceptable for backfill and fill where directed. Place, grade, and
shape stockpiles for proper drainage.

1. Locate and retain soil materials away from edge of excavations. Do not store within drip line
of trees indicated to remain.

2. Dispose of excess excavated soil material and materials not acceptable for use as backfill or
fill.

B. Where material stockpiled is to remain for more than 7 days, comply with soil stabilization
standards within specification Section 02450.

3.6 EXCAVATION FOR STRUCTURES

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 0.10 foot.
Extend excavations a sufficient distance from structures for placing and removing concrete
formwork, installing services and other construction, and for inspections.

1. Excavations for Footings and Curbs: Do not disturb bottom of excavation. Excavate by hand
to final grade just before placing concrete reinforcement. Trim bottoms to required lines and
grades to leave solid base to receive other work.
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2. Excavation for Drainage or Electrical Appurtenances: Excavate to elevations and dimensions
indicated within a tolerance of plus or minus 0.10 foot. Do not disturb bottom of excavations
intended for bearing surface.

3.7 EXCAVATION FOR WALKS AND PAVEMENTS

A. Excavate surfaces under walks and pavements to indicated cross sections, elevations, and grades.

B. Excavations within existing pavements to remain shall commence with a clean, straight saw cut
joint through material stratum. No exceptions will be permitted. Prepare edge of existing paving
as per drawing details.

3.8 EXCAVATION FOR UTILITY TRENCHES

A. Excavate trenches to indicated slopes, lines, depths, and minimum 6" below invert elevations.

B. Excavate trenches to uniform widths to provide a working clearance on each side of pipe or
conduit. Excavate trench walls vertically from trench bottom to 12 inches higher than top of pipe
or conduit, unless otherwise indicated.

1. Clearance: 18 inches each side of pipe or conduit.

C. Trench Bottoms: Excavate and shape trench bottoms to provide uniform bearing and support of
pipes and conduit as detailed on drawings attached to the back of this section.

3.9 APPROVAL OF SUBGRADE

A. Notify Architect when excavations have reached required subgrade.

B. When Architect determines that unforeseen unsatisfactory soil is present, continue excavation
and replace with compacted backfill or fill material as directed.

1. Unforeseen additional excavation and replacement material will be paid based on quantity
and unit price established in the bid proposal.

C. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or
construction activities, as directed by the Architect.

3.10 UNAUTHORIZED EXCAVATION

A. Fill unauthorized excavation under foundations or wall footings by extending indicated bottom
elevation of concrete foundation or footing to excavation bottom, without altering required top
elevation. Lean concrete fill may be used to bring elevations to proper position when acceptable
to the Architect.
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1. Fill unauthorized excavations under other construction as directed by the Architect.

B. Where indicated widths of utility trenches are exceeded, provide stronger pipe, or special
installation procedures, as required by the Architect.

3.11 EXCAVATION IN ROCK AREAS

A. Should rock be encountered above contract levels, all rock surfaces shall be uncovered and the
Contractor shall at his expense, hire a licensed surveyor (approved by the Architect) who shall
prepare a survey at scale of 1/8" = 1 foot indicating the outline and contour levels of rock surface
on a 10 foot square grid.  The survey shall be submitted to the Architect for computing the rock
quantity to be excavated.  The Contractor shall be paid based on quantity and unit price
established in the bid proposal.

B. Where rock is encountered, it shall be excavated by line drilling, or as may be otherwise found
necessary, and all irregularities of surface on lines under pavement areas shall be carefully
examined and all loose or shaken rock removed down to a solid horizontal bearing by the
Contractor at his expense. Permits and licenses must be shown to the Architect on request. The
methods of drilling and blasting shall be as prescribed in the Supplementary Specifications of the
N.J. Standard Specifications for Road and Bridge Construction Amended Addition.

C. Vertical pay line for computing yardage of rock excavation is hereby established at 6" outside of
and parallel to the vertical sides of the footings of the walls or piers and pipes .  At piers or walls
having no footings, the vertical pay line shall be 6" outside of, and parallel, to the vertical sides
of the wall or piers at their lowest level.

D. No additional compensations will be allowed for excavation or foundation work carried below
the levels shown on plans unless same has been authorized in writing by the architect.

3.12 BACKFILL

A. Backfill excavations promptly, but not before completing the following:

1. Acceptance of construction below finish grade.

2. Surveying locations of underground utilities for record documents.

3. Testing, inspecting, and approval of underground utilities.

4. Concrete formwork removal.

5. Removal of trash and debris from excavation.

6. Removal of temporary shoring and bracing, and sheeting.
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3.13 UTILITY TRENCH BACKFILL

A. Place and compact bedding course on rock and other unyielding bearing surfaces and to fill
unauthorized excavations. Shape bedding course to provide continuous support for bells, joints,
and barrels of pipes and for joints, fittings, and bodies of conduits.

B. Concrete backfill trenches that carry below or pass under footings and that are excavated within
18 inches of footings. Place concrete to level of bottom of footings.

C. Provide 4-inch-thick concrete base slab support for piping or conduit where top is  less than 2'-6"
below surface of roadways. After installation and testing, completely encase piping or conduit in
a minimum of 4 inches of concrete before backfilling or placing roadway subbase.

D. Place and compact initial backfill of satisfactory soil material or subbase material, free of
particles larger than 1 inch, to a height of 12 inches over the utility pipe or conduit.

1. Carefully compact material under pipe haunches and bring backfill evenly up on both sides
and along the full length of utility piping or conduit to avoid damage or displacement of
utility system.

E. Coordinate backfilling with utilities testing.

F. Fill voids with approved backfill materials as shoring and bracing, and sheeting is removed.

G. Place and compact final backfill of satisfactory soil material to final subgrade.

H. Install warning tape directly above utilities, 12 inches below finished grade, except 6 inches
below subgrade under pavements and slabs.

3.14 FILL

A. Preparation: Remove vegetation, topsoil, debris, wet, and unsatisfactory soil materials,
obstructions, and deleterious materials from ground surface prior to placing fills.

1. Plow strip, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material
will bond with existing surface.

B. When subgrade or existing ground surface to receive fill has a density less than that required for
fill, break up ground surface to depth required, pulverize, moisture-condition or aerate soil and
recompact to required density.

C. Place fill material in layers to required elevations for each location listed below.

1. Under grass, use satisfactory excavated or borrow soil material.

2. Under walks and pavements, use subbase or base material.
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3.15 MOISTURE CONTROL

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill layer before 
 compaction to within 2 percent of optimum moisture content.

1. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost or
ice.

2. Remove and replace, or scarify and air-dry satisfactory soil material that is too wet to
compact to specified density.

a. Stockpile or spread and dry removed wet satisfactory soil material.

3.16 COMPACTION

A. Place backfill and fill materials in layers not more than 8 inches in loose depth for material
compacted by heavy compaction equipment, and not more than 4 inches in loose depth for
material compacted by hand-operated tampers.

B. Place backfill and fill materials evenly on all sides of structures to required elevations. Place
backfill and fill uniformly along the full length of each structure.

C. Percentage of Maximum Dry Density Requirements: Compact soil to not less than the following
percentages of maximum dry density according to ASTM D 1557:

1. Under structures, building slabs, steps, and pavements, compact the top 12 inches below
subgrade and each layer of backfill or fill material at 95 percent maximum dry density.

2. Under walkways, compact the top 6 inches below subgrade and each layer of backfill or fill
material at 95 percent maximum dry density.

3. Under lawn or unpaved areas, compact the top 6 inches below subgrade and each layer of
backfill or fill material at 90 percent maximum dry density.

3.17 GRADING

A. General: Uniformly grade areas to a smooth surface, free from irregular surface changes. Comply
with compaction requirements and grade to cross sections, lines, and elevations indicated.

1. Provide a smooth transition between existing adjacent grades and new grades.

2. Cut out soft spots, fill low spots, and trim high spots to conform to required surface
tolerances.

B. Site Grading: Slope grades to direct water into catch basins and to prevent ponding. Finish
subgrades to required elevations within the following tolerances:
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1. Lawn or Unpaved Areas: Plus or minus 0.10 foot.

2. Concrete Slab / Walks: Plus or minus 0.08 foot.

3. Pavements: Plus or minus ½".

3.18 SUBBASE AND BASE COURSES

A. Under pavements and walks, place subbase course material on prepared subgrades. Place base
course material over subbases to pavements.

1. Compact subbase and base courses at optimum moisture content to required grades, lines,
cross sections and thickness to not less than 95 percent of ASTM D 4254 relative density.

2. Shape subbase and base to required crown elevations and cross-slope grades.

3. When thickness of compacted subbase or base course is 6 inches or less, place materials in a
single layer.

4. When thickness of compacted subbase or base course exceeds 6 inches, place materials in
equal layers, with no layer more than 6 inches thick or less than 3 inches thick when
compacted.

B. Pavement Shoulders: Place shoulders along edges of subbase and base course to prevent lateral
movement. Construct shoulders at least 12 inches wide of acceptable soil materials and compact
simultaneously with each subbase and base layer.

3.19 DRAINAGE FILL

A. Under play surface, place drainage fill course on prepared subgrade.

1. Compact drainage fill to required cross sections and thickness.

2. When compacted thickness of drainage fill is 6 inches or less, place materials in a single
layer.

3. When compacted thickness of drainage fill exceeds 6 inches thick place materials in equal
layers, with no layer more than 6 inches thick nor less than 3 inches thick when compacted.

3.20 FIELD QUALITY CONTROL

A. Proof-roll subgrade with loaded tandum dump truck or approved equal, under the direct
observation of the Engineer / Owner to verify acceptability of subgrade surface and each lift
afterward to achieve proper elevation. If subgrade proof-roll test is not acceptable to the Engineer
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/ Owner, the Contractor will be directed to hire a independent testing agency to perform
inspection and testing of subgrade and each backfill layer. 

 

B. Testing Agency: Contractor shall employ and pay for  a qualified independent geotechnical
engineering testing agency to perform field quality-control testing.  Allow testing agency to
inspect and test subgrades and each fill or backfill layer.  Proceed with subsequent earthwork
only after test results for previously completed work comply with requirements. All test results
are to be submitted signed and sealed by a N.J. licensed engineer.

C. Foundation Subgrade:  At foundation subgrades (building, dugouts, scoreboard, flagpole, light
poles etc.), at least one test of each soil stratum will be performed to verify design bearing
capacities.  Subsequent verification and approval of other footing subgrades may be based on a
visual comparison of subgrade with tested subgrade when approved by Architect.

D. Testing agency will test compaction of soils in place according to ASTM D 1556,
ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be performed at
the following locations and frequencies:

1. Paved and Building Slab Areas:  At subgrade and at each compacted fill and backfill layer, at
least one test for every 2000 sq. ft.(186 sq. m) or less of paved area or building slab, but in no
case fewer than three tests.

2. Foundation Wall Backfill:  At each compacted backfill layer, at least one test for each 100
feet (30 m) or less of wall length, but no fewer than two tests.

3. Trench Backfill:  At each compacted initial and final backfill layer, at least one test for each
(150 feet (46 m) or less of trench length, but no fewer than two tests.

4. Ballfield and Ancillary Grass Areas: At each compacted initial and final backfill layer, at
least one test for each 5,000 s.f. or less of field area.

E. When testing agency reports that subgrades, fills, or backfills have not achieved degree of
compaction specified, scarify and moisten or aerate, or remove and replace soil to depth required;
recompact and retest until specified compaction is obtained.

3.21 PROTECTION

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep
free of trash and debris.

B. Repair and re-establish grades to specified tolerances where completed or partially completed
surfaces become eroded, rutted, settled, or lose compaction due to subsequent construction
operations or weather conditions.

1. Scarify or remove and replace material to depth directed by the Architect; reshape and
recompact at optimum moisture content to the required density.

C. Settling: Where settling occurs during the Project correction period, remove finished surfacing,
backfill with additional approved material, compact, and reconstruct surfacing.
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1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, and
eliminate evidence of restoration to the greatest extent possible.

3.22 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A. Contractor responsible for all testing characterization required by disposal facility.  For the
purposes on this bid, the surplus soil materials are considered non-RCRA hazardous, non-DOT
regulated material.  

B. Disposal: Remove surplus soil and waste material, including unsatisfactory soil, trash, and
debris, and legally dispose of it off the Owner's property.

END OF SECTION 02300
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VERNATOR WATSON PARK - PLAYGROUND 
REPLACEMENT JANUARY/2015

SECTION 02450 - SOIL EROSION AND SEDIMENT CONTROL

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. General Conditions and all supplementary articles as contained in Division 1 are hereby
included in this section to the same extent as though written out herein full. All work of this
section shall be performed in accordance with the requirements of the Contract Documents
and in accordance with Hudson Essex Passaic Soil Erosion and Sediment Control
Conservation District.

1.2 SCOPE OF WORK

A. The work of this section shall include all necessary labor, materials, tools and appliances
required to complete, in a first quality, workmanlike manner, the work as specified in this
section and as shown on the drawings.

B. The contractor shall perform all work, furnish all materials and install all measures required
to reasonably control soil erosion resulting from construction operations and prevent
excessive flow of sediment from the construction site. Such work may include the
installation of water diversion structures, and seeding, mulching or sodding critical areas to
provide temporary protection. The contractor shall review the details attached at the end of
this section for controlling erosion during construction. When no work will be performed on
critical areas for more than 30 days, they shall be protected by temporary seeding, mulching,
or sodding. 

C. Permanent soil protection, streets and drainage facilities should be completed as early as
practicable, particularly intercepting channels and similar controls that will divert runoff
from unprotected soil. The area of exposed soil and the length of exposure should be
minimized by proper scheduling. Temporary protection such as fiber mats, plastic, straw and
fast-growing grasses may be required. Partially completed drainage structures should be
inspected carefully during construction to prevent erosion.

D. The permanent restoration of vegetative cover such as seeding or sodding on all areas shall
be accomplished within 10 days after final grading operations have been completed. Time
extensions beyond the 10 days requirement may be requested in writing and are subject to
written approval by the Architect.

E. Seeding, mulching and sodding of critical area shall be in accordance with the attached
vegetative standards.

F. The contractor shall comply with applicable State and local regulations regulating to the
prevention and abatement of pollution.
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G. The contractor shall protect existing trees from environmental and mechanical injury in areas
affected by the construction work under this contract.

H. All soil erosion control measures and tree protection shall comply with the standards for Soil
Erosion and Sediment Control in New Jersey, latest edition.

PART 2 - PRODUCTS (Not applicable)

PART 3 - EXECUTION

3.1 EROSION CONTROL MEASURES FOR LAND GRADING:

A. Erosion control measures should be designed and installed in accordance with the applicable
standards contained herein.

B. Installations Requirements

Timber, logs, brush, rubbish, rocks, stumps and vegetable matter which will interfere with
the grading operation or affect the planned stability or fill areas shall be removed and
disposed of according to the plan.

Topsoil is to be stripped and stockpiled for excavated areas only in amounts necessary to
complete finish grading of all exposed areas currently on-site requiring topsoil.

Fill material is to be free of brush, rubbish, timber, logs, vegetable matter and stumps in
amounts that will be detrimental; to construction stable fills. See Section 02300 -
EARTHWORK for borrow material fill.

All fills shall be compacted sufficiently for their intended purposes and as required to reduce
slipping, erosion or excess saturation.

All disturbed areas shall be left with a neat and finished appearance and shall be protected
from erosion.

Traffic during wet weather should be minimized.

Provisions should be made to prevent tracking or flowing of mud onto public right-of way.

The following methods may be among those considered:

1. Exit ramp surfaced with materials such as large size gravel or stone, wood chips,
timber, or other material. See detail at end of section.

2. Inspection and cleaning of vehicles before entering public right-of-way.
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3.2 DUST CONTROL

A. Definition

The control of dust on construction sites and roads.

B. Purpose

To prevent blowing and movement of dust from exposed soil surfaces, reduce on and off site
damage, health hazards and improve traffic safety.

   C. Where Applicable

This practice is applicable to areas subject to dust blowing and movement where on and off site
damage is likely without treatment.

   D. Planning Criteria

The following methods should be considered for controlling dust:

1. Mulches - See standards for stabilization with mulches only.

2. Vegetative Cover - See standards for: temporary vegetative cover, permanent vegetative
cover and permanent stabilization.

3. Spray-On Adhesives - On mineral soils (not effective on muck soils). Keep traffic off these
areas.

Anionic asphalt emulsion 7:1 Course of Spray 1,200
Latex emulsion 12-1/2:1 Fine Spray    235
Resin in water      4:1 Fine Spray      300

4. Sprinkling - Site is sprinkled until the surface is wet.

5. Barriers - Solid board fences, snow fences, burlap fences, crate walls, bales of hay and
similar material can be used to control air currents and soil blowing.

END OF SECTION 02450
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SECTION 02791 – RUBBER SAFETY SURFACING 

 

 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of contract, including General and Supplementary 

Conditions and Division-1 Specification Sections, apply to work of this Section. 

 

1.2 DESCRIPTION OF WORK 

 

A. Extent of work is shown on Drawings and includes but is not limited to: 

 

1. Poured in place playground safety surface. 

 

B. The work in this section shall include all labor, materials, tools and appliances required 

to complete first quality, workmanlike manner, the following operations: 

 

1. Installation of playground safety surface. 

 

1.3 RELATED SECTIONS 

 

A. Section 2300 – Earthwork 

 

B. Section 02870 - Site Furnishings 

 

C. Section 03300 – Cast in Place Concrete 

 

 

1.4 REFERENCES 

 

A. The following apply to work in this Section: 

 

1. ASTM:  Specifications of the American Society for Testing and Materials, 

Standard Consumer Safety Performance Specification for Playground 

Equipment for Public Use, latest edition.  

2. CPSC:  "A Handbook for Public Playground Safety", latest edition, published by 

the U.S. Consumer Product Safety Commission. 

3. ADA:  Americans with Disabilities Act, latest edition published by the U.S. 

Department of Justice, Civil Rights Division. 

4. Qualified testing laboratory:  Qualified, experienced public or private testing 

laboratory, capable of providing test results as specified. 
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1.5 SUBMITTALS 

 

A. Submit under provisions of the contract prior to delivery of materials to site. 

 

B. Certifications:   

 

1. Safety surface installation: Written statement from Manufacturer's 

Representative observing installation and certifying that safety surface was 

installed according to manufacturer's specifications. 

 

 

C. Instructions:  Submit safety surface installation/application instructions written by 

manufacturer. 

 

D. Product data:  Submit safety surface product literature or tear sheets with name of 

product and manufacturer. 

 

E. Samples:  Label with name of material and manufacturer. 

 

1. Safety surface:  Nine (9) by nine (9) inch chips illustrating color and texture.  

Proposed color mixture to be based upon manufacturers color chart: 

 

Colors to be selected and approved by the City of Jersey City. 

 

F. Shop drawings:  Submit drawings clearly labeled with project name and product 

information. 

 

1. Safety surface:  Include materials, cross sections, drainage, installation and edge 

termination.  Indicate size, shape and pattern of each safety surface area. 

 

G. Coordination Drawings:  Layout plans and elevations drawn to scale and coordinating 

installation of playground surface systems with playground equipment.  Show 

playground equipment locations, use zones, fall heights, extent of protective surfacing, 

and Critical Heights. 

 

H. Test reports:  Submit reports under provisions in GC-17 and GC-18 clearly labeled with 

project name and material. 

 

I. Maintenance guidelines for repairs/maintenance by City Personnel. 
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1.6 QUALITY ASSURANCE 

 

A. Contractor shall have had experience with at least two (2) other projects of similar scope 

and complexity and shall perform work with personnel totally familiar with playground, 

poured-in-place resilient safety surface installation and construction techniques under 

the supervision of an experienced foreperson. 

 

B. Manufacturer:  Company specializing in the manufacture of poured-in-place resilient 

safety surface with minimum three (3) years experience. 

 

C. Cushioned course thickness must meet CPSC 200G guidance drop test, for heights 

up to eight (8’) feet, and a HIC of no more than 1,000 when tested in accordance 

with ASTM F 1292. 

 

 

1.7 REGULATORY REQUIREMENTS 

 

A. Comply with all rules, regulations, laws and ordinances of local, state and federal 

authorities having jurisdiction.  Provide labor, materials, equipment and services 

necessary to make work comply with such requirements without additional cost to 

Owner. 

 

1. Coordinate work with utility companies.  Notify One Call System not less than 

three working days prior to beginning work. 

 

B. Investigate the conditions of public thoroughfares and roads as to availability, 

clearances, loads, limits, restrictions and other limitations affecting transportation to and 

ingress and egress at the site. 

 

1. Do not close or obstruct streets, walks or other occupied or used facilities 

without permission from authorities having jurisdiction. 

 

C. Conform to applicable code for disposal of debris. 

 

D. Procure and pay for permits and licenses required for work. 

 

 

1.8 DELIVERY STORAGE AND HANDLING 

 

A. Deliver, store, handle and protect all materials from damage. 
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1.9 PROJECT CONDITIONS 

 

A. Existing conditions: 

 

1. Verify all existing conditions in the field.   

 

a. Should any work performed under this Section expose previously unknown 

conditions, immediately report the discovery to Owner.  However, during 

this time use any measures necessary to maintain adequate safety 

conditions. 

b. Should Contractor, in the course of work, find any discrepancies between 

Drawings and physical conditions, inform Owner immediately in writing 

for clarification.  Work done after such discovery, unless authorized by 

Owner, shall be at Contractor's risk. 

 

B. Protection of existing conditions adjacent to and within construction zone: 

 

1. All necessary precautions for safety including barricades and other protection 

measures shall be taken during all work. 

2. All heavy equipment shall be driven or parked on the site only where approved 

by Owner. 

3. Existing pavements, lawns, structures, walls, etc. damaged or disturbed during 

construction shall be repaired or replaced to the satisfaction of the Owner at no 

additional cost. 

4. Repair and replace all active utility lines, above and below grade, damaged in 

the course of construction operations at no additional cost to Owner. 

 

C. Environmental requirements: 

 

1. Place safety surface during dry weather and when the temperature is 35 degrees 

F or above. 

 

 

1.10  SEQUENCING AND SCHEDULING 

 

A. Coordinate work of this Section with work of all other Sections of Specification. 

 

 

PART 2 – PRODUCTS 

 

2.1 MANUFACTURERS 

 

A. Substitutions:  Refer to Information to Bidders Article 21. SUBSTITUTIONS 

 

1. Filter fabric:   Non woven drainage geotextile. 

2. Grab Tensile Strength:  110 lbf (490 N); ASTM D 4632. 
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3. Tear Strength:  40 lbf (178 N); ASTM D 4533. 

4. Puncture Resistance:  50 lbf (222 N); ASTM D 4833. 

5. Water Flow Rate:  150 gpm per sq. ft. (100 L/s per sq. m), ASTM D 4491. 

6. Apparent Opening Size:  No. 50 (0.3 mm); ASTM D 4751. 

 

 

2.2 POURED-IN-PLACE SAFETY SURFACE MATERIALS 

 

A. Meet or exceed current:  CPSC guidelines, ADA guidelines and ASTM F-1292-93, F-

1487-93 requirements and IPEMA Third-Party Certification Program. 

 

B. All material components of playground safety surface shall be obtained from a single 

manufacturer or its authorized distributors. 

 

C. Primer:  A single component moisture cured polyurethane primer. 

 

D. Binder:  An elastic polyurethane prepolymer with minimal odor, excellent weathering 

and binding characteristics. Binder shall be 100% MDI based and contain 0% TDI 

monomers. 

 

E. Black SBR:  Shall be recycled SBR rubber. 

 

1. Shall be grounded at ambient temperature. 

2. Shall be ground into 3/8” long by 1/16” wide by 1/16” thick shredded strands and 

contain less than 4% dust. 

3. Shall be transported in suitable bags to protect from moisture. 

  

F. EPDM Rubber:   Shall be UV stable. 

 

1. Available in a variety of colors including red, green, beige, blue, gray and black.  

Colors to be selected and approved by the City of Jersey City. 

 

 

PART 3 – EXECUTION 

 

3.1 EXAMINATION 

 

A. Verify that previously installed protection measures are in place. 

 

B. Verify that play equipment is in place. 

 

1. Begin installation of safety surface immediately upon completion of play 

equipment installation. 
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C. Verify that existing crushed stone and drainage is ready to receive poured-in-place 

safety surface. 

 

1. Verify gradients and elevations are correct. 

 

D. Beginning of installation means acceptance of existing conditions. 

 

 

3.2 PREPARATION 

 

A. Remove all debris and other obstructions from area to receive safety surface. 

 

 

3.3 INSTALLATION OF POURED-IN-PLACE SAFETY SURFACE 

 

A. Secure manufacturer's representative to observe all phases of safety surface installation 

and provide Owner with a written statement certifying compliance with manufacturer's 

drawings and specifications. 

 

B. Install pour-in-place shock pad and top wearing surface in thicknesses indicated on the 

drawings. Follow manufacturer's recommendations for installation and as herein 

specified: 

 

1. Primer: shall be applied at a rate of 300 sq. ft. per gallon to the upper layer of 

geotextile fabric on the substrate using a short nap roller. Primer to be installed on 

concrete curb where abutted by safety surface. 

 

2. SBR Base Mat: 

 

a. SBR shall be mixed with binder in a ratio of 88% SBR to 12% binder by 

weight to achieve maximum resilience. 

b. Using trowel, SBR/binder mix shall be spread in a consistent density to 

specified thickness at a rate of 31 lbs. and 13 oz. total weight per cubic foot. 

c. SBR/binder mix shall be allowed to cure (necessary time varies based on 

temperature and humidity). 

 

3. Primer: Shall be applied at a rate of 300 sq. ft. per gallon to the base mat using a 

short nap roller, and to concrete curb. 

 

4. Top Course: 

 

a. EPDM shall be mixed with binder in a ratio of 82% EPDM rubber to 18% 

binder by weight to achieve maximum wearability and resilience. 

b. Using towel, EPDM/binder mix shall be spread in a consistent density to 

specified thickness at a rate of 57 lbs. and 12 oz. total weight per cubic foot. 
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c. EPDM/binder mix shall be allowed to cure (necessary time varies based on 

temperature and humidity). 

 

 

3.4 TESTING OF POURED-IN-PLACE SAFETY SURFACE 

 

A. Owner reserves the right to have material used in construction of safety surface tested in 

accordance with ASTM F 1292-93, at Owner's expense.  Test results will be used to 

determine if installed safety surface is acceptable to Owner. 

 

B. Provide Owner with at least nine (9) samples of safety surface material to be tested. 

 

1. Provide a sturdy wood box form measuring 12 by 12 inches and of sufficient 

depth to hold the material at specified total thickness. 

2. Beginning with the second batch of mixed material, take samples of cushion and 

wearing course material at evenly distributed intervals to produce a 

representative sampling of all the batches. 

3. With Owner present, pour sample of cushion course material into form and 

finish to a level surface in accordance with manufacturer's specifications.  Match 

thickness of finished sample with in-place material.  Owner shall remove sample 

from construction site to cure. 

4. With Owner present pour sample of wearing course material into form on top of 

cured cushion course and finish to a level surface in accordance with 

manufacturer's specifications.  Match thickness of finished sample with in-place 

material.  Owner shall remove sample from construction site to cure. 

5. Samples shall be tested for the appropriate crushed stone base by a qualified 

testing laboratory. 

 

C. If tested samples fail to pass the performance requirements of the test, Contractor shall 

reconstruct the safety surface so that when retested as specified herein the safety surface 

shall meet or exceed the performance requirements. 

 

1. Retesting, if required, shall be at Contractor's expense. 

 

 

3.5  PROTECTION AND GUARANTEE 

 

A. Immediately after placement, protect safety surface under provisions of SECTION 

01500 from all traffic. 

 

1. Provide watchman to guard safety surface until adequately cured, for a minimum 

of 24 hours.  Installer shall be responsible for any damage until surface has been 

approved by Owner. 
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3.6 CLEAN UP 

 

A. Maintain the site in an orderly condition during the progress of work.  Promptly remove 

debris and trash.  Leave the site in a neat, orderly condition, broom clean. 

 

 

 

END OF SECTION 02791 
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SECTION 02821 - CHAIN-LINK FENCES AND GATES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. PVC-coated, steel chain-link fabric.
2. Polymer-coated steel framework and fittings.

B. Related Sections include the following:

1. Division 2 Section "Earthwork" for filling and for grading work.
2. Division 3 Section “Cast-in-Place Concrete”.

1.3 DEFINITIONS

A. CLFMI:  Chain Link Fence Manufacturers Institute.

B. Zn-5-Al-MM Alloy:  Zinc-5 percent aluminum-mischmetal alloy.

1.4 SUBMITTALS

A. Product Data:  Material descriptions, construction details, dimensions of individual
components and profiles, and finishes for the following:

1. Fence and gate posts, rails, and fittings.
2. Chain-link fabric, reinforcements, and attachments.
3. Gates and hardware.
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B. Shop Drawings:  Show locations of fence, each gate, posts, rails, and tension wires and
details of extended posts, extension arms, gate swing, or other operation, hardware, and
accessories.  Indicate materials, dimensions, sizes, weights, and finishes of components.
Include plans, elevations, sections, gate swing and other required installation and
operational clearances, and details of post anchorage and attachment and bracing.

C. Samples for Initial Selection:  Manufacturer's color charts or 6-inch (150-mm) lengths of
actual units showing the full range of colors available for components with factory-applied
color finishes.

D. Samples for  verification of  PVC color and compliance with ASTM F 668, Class 2b in
form of 6-inch lengths of actual fabric wire to be used in color selected.

E. Samples for verification of Polymer color and compliance with ASTM F 934 in form of 12-
inch lengths of actual pipe to be used in color selected.

NOTE: Samples not meeting test performance outlined in reference ASTM Standards,
as performed by the Architect, will not be accepted.  Approved sample will be
used as a performance gauge for material supplied at site.

1.5 QUALITY ASSURANCE

A. Installer Qualifications:  An experienced installer who has completed chain-link fences and
gates similar in material, design, and extent to those indicated for this Project and whose
work has resulted in construction with a record of successful in-service performance.

B. Source Limitations for Chain-Link Fences and Gates:  Obtain each color, grade, finish,
type, and variety of component for chain-link fences and gates from one source with
resources to provide chain-link fences and gates of consistent quality in appearance and
physical properties.

1.6 PROJECT CONDITIONS

A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others
unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated:

1. Notify Architect not less than two (2) days in advance of proposed utility
interruptions.

2. Do not proceed with utility interruptions without Architect's written permission.

B. Field Measurements:  Verify layout information for chain-link fences and gates shown on
Drawings in relation to property survey and existing structures.  Verify dimensions by field
measurements.
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PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the
following:

1. Polymer Coated Chain Link Fence System

a. Ameristar Fencing Products, or approved equal.

2.2 CHAIN-LINK FENCE FABRIC

A. Steel Chain-Link Fence Fabric:  Provide fabric fabricated in one-piece widths for fencing
in height of 12 feet (3.6 m) and less.  Comply with CLFMI's "Product Manual" and with
requirements indicated below:

1. Mesh and Wire Size: 2-inch mesh 0.148-inch diameter (9 gage).
2. Coating: ASTM F 668, Class 2b, PVC.
3. PVC Coating Color:  Black complying with ASTM F 934.
5. Selvage: Knuckled at both selvages.

2.3 INDUSTRIAL FENCE FRAMING

A. The material used to manufacture frame-work for color chain link fencing systems shall be
galvanized sheet steel, in coils, meeting the general requirements of Specification A924 and
the specific product requirements of Specification A653, Quality level HSLA (high,
strength, low-alloy), Type I, Grade 50 (50,000 psi minimum yield strength), Coating
Designation G-90 (.90 oz/ft), Hot Dip Process.  The framework shall be manufactured in
accordance with commercial standards to meet the strength requirements (50,000 psi
minimum yield strength) of Specification F1043, Group IC, Electrical Resistance Welded
Round Steel Pipe.  The manufactured framework shall be subjected to a complete thermal
stratification coating process (multi-stage, high-temperature, multi-layer) including, as a
minimum, a six-stage pretreatment/wash (with zinc phosphate), an electrostatic spray
application of an epoxy base, and a separate electrostatic spray application of a polyester
finish.  The material used for the base coat shall be a zinc-rich (gray color) thermosetting
epoxy; the minimum thickness of the base coat shall be 2 mils.  The material used for the
finish coat shall be a thermosetting “no-mar” TGIC polyester powder; the minimum
thickness of the finish coat shall be 2-3 mils.  The stratification coated framework shall
demonstrate the ability to endure a salt spray resistance test conducted in accordance with
ASTM B117 Test Method without loss of adhesion for a minimum exposure time of 3,500
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hours.  Additionally, the coated framework shall demonstrate the ability to withstand
exposure in a weather meter apparatus for 1,000 hours without failure in accordance with
Practice D1499 and to show satisfactory adhesion when subjected to the cross-hatch test,
Method B, in Test Method D3359.  The polyester finish coat shall not fade, crack, blister
or split under normal use.

B. Post Brace Rails:  Match top rail for diameter, coating and strength and stiffness
requirements.  Provide brace rail with truss rod assembly for each gate, end, and pull post.
Provide two brace rails extending in opposing directions, each with truss rod assembly, for
each corner post and for pull posts.  Provide rail ends and clamps for attaching rails to
posts.

C. Top Rails:  Fabricate top rail from lengths 21 feet (6.4 m) or longer, with swedged-end or
fabricated for expansion-type coupling, forming a continuous rail along top of chain-link
fabric, diameter as shown on drawings.

D. Intermediate Rails:  Match top rail for diameter, coating and strength and stiffness
requirements.

E. Bottom Rails:  Match top rail for diameter, coating and strength and stiffness requirements.

2.4 FITTINGS

A. General:  Provide fittings for a complete matching fence installation, including special
fittings for corners.  Comply with ASTM F 626.

1. Steel and Iron: Unless specified otherwise, hot-dip galvanize pressed steel or cast-iron
fence fittings and accessories with at least 1.2 oz.  zinc per sq. ft. as determined by
ASTM A 90.

2. Supplemental Color Coating: In addition to above metallic coatings, provide Polymer
finish to match fence framing. Color to match chain link fabric.

B. Post and Line Caps: Hot-dip galvanized cast iron, with Polymer finish coat. Provide
weathertight closure cap for each post.

1. Provide line post caps with loop to receive top rail.

C. Rail and Brace Ends: Hot-dip galvanized cast iron, with Polymer finish coat.  Provide rail
ends or other means for attaching rails securely to each gate, corner, pull, and end post.

D. Rail Fittings:  Provide the following:

1. Top Rail Sleeves:  Hot-dip galvanized pressed steel, with Polymer finish coat.  Not
less than 6 inches (153 mm) long.
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2. Rail Clamps:  Hot-dip galvanized pressed steel, with Polymer finish coat.  Provide
line and corner boulevard clamps for connecting intermediate and bottom rails in the
fence line to line posts.

E. Tension and Brace Bands:  Hot-dip galvanized pressed steel, with Polymer finish coat.

F. Tension Bars:  Hot-dip galvanized steel, with Polymer finish coat length not less than 2
inches (50 mm) shorter than full height of chain-link fabric.  Provide one bar for each gate
and end post, and two for each corner and pull post, unless fabric is integrally woven into
post.

G. Truss Rod Assemblies:  Hot-dip galvanized steel rod and turnbuckle, with Polymer finish
coat for adjustment.

H. Tie Wires, Clips, and Fasteners:  Provide the following types according to ASTM F 626:

1. Standard Round Wire Ties:  For attaching chain-link fabric to posts, rails, and
frames, complying with the following:

a. Aluminum Wire Alloy 1350-H19:  0.148-inch- (3.75-mm-), 9 gage diameter
wire; PVC coating thickness matching coating thickness of chain-link fence
fabric.

2.5 CAST-IN-PLACE CONCRETE

A. General:  Comply with ACI 301 for cast-in-place concrete.

B. Materials:  Portland cement complying with ASTM C 150 Type I, aggregates complying
with ASTM C 33, and potable water for ready-mixed concrete complying with
ASTM C 94. 

1. Concrete Mixes:  Normal-weight concrete, 2 to 4 percent  air entrained with not less
than 3500-psi (20.7- MPa) compressive strength (28 days), 3-inch (75-mm) slump,
and 1-inch (25-mm) maximum size aggregate. The water/cement ratio shall not
exceed 0.45.

2.6 GROUT AND ANCHORING CEMENT

A. Nonshrink, Nonmetallic Grout: Premixed, factory-packages, nonstaining, noncorrosive,
nongaseous grout complying with ASTM C 1107.  Provide grout, recommended in writing
by manufacturer, for exterior applications.
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PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine areas and conditions, with Installer present, for compliance with requirements for
a verified survey of property lines and legal boundaries, site clearing, earthwork, pavement
work, and other conditions affecting performance.

1. Do not begin installation before final grading is completed, unless otherwise
permitted by Architect.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

END OF SECTION 02821













CAST-IN-PLACE CONCRETE 03300 - 1

VERNATOR WATSON PARK - PLAYGROUND 
REPLACEMENT                  JANUARY/2015

SECTION 03300 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies cast-in place concrete, including formwork, reinforcement, concrete
materials, mix design, placement procedures, and finishes.

B. Related Sections include the following:

1. Division 2 Section "Earthwork" for drainage fill under slabs-on-grade.

1.3 SPECIAL REQUIREMENTS

A. The design shall strive to maintain dimensions as shown in order to fit into the design and
existing conditions.

1.4 SUBMITTALS

A. Product Data:  For each type of manufactured material and product indicated.

B. Design Mixes:  For each concrete mix.  Include alternate mix designs when characteristics
of materials, project conditions, weather, test results, or other circumstances warrant
adjustments.

1. Indicate amounts of mix water to be withheld for later addition at Project site.
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1.5 QUALITY ASSURANCE

A. Installer Qualifications:  An experienced installer who has completed concrete Work
similar in material, design, and extent to that indicated for this Project and whose work has
resulted in construction with a record of successful in-service performance.

B. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete
products complying with ASTM C 94 requirements for production facilities and equipment.

1. Manufacturer must be certified according to the National Ready Mixed Concrete
Association's Certification of Ready Mixed Concrete Production Facilities.

C. Testing Agency Qualifications:  An independent testing agency, acceptable to authorities
having jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 to conduct the
testing indicated, as documented according to ASTM E 548.

D. Source Limitations:  Obtain each type or class of cementitious material of the same brand
from the same manufacturer's plant, each aggregate from one source, and each admixture
from the same manufacturer.

E. ACI Publications:  Comply with the following, unless more stringent provisions are
indicated:

1. ACI 301, "Specification for Structural Concrete."
2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials."

1.6 DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle steel reinforcement to prevent bending and damage.

1. Avoid damaging coatings on steel reinforcement.
2. Repair damaged epoxy coatings on steel reinforcement according to

ASTM D 3963/D 3963M.

PART 2 - PRODUCTS

2.1 CONCRETE MATERIALS

A. Portland Cement:  ASTM C 150, Type I.

1. Fly Ash:  ASTM C 618, Class F.
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B. Normal-Weight Aggregate:  ASTM C 33, uniformly graded, and as follows:

1. Class:  Severe weathering region, but not less than 4S.
2. Nominal Maximum Aggregate Size:  1-1/2 inches (38 mm).
3. Nominal Maximum Aggregate Size:  3/4 inch (19 mm) at concrete monument

location.

C. Water:  Potable and complying with ASTM C 94.

2.2 ADMIXTURES

A. General:  Admixtures certified by manufacturer to contain not more than 0.1 percent
water-soluble chloride ions by mass of cementitious material and to be compatible with
other admixtures and cementitious materials.  Do not use admixtures containing calcium
chloride.

B. Air-Entraining Admixture:  ASTM C 260.

C. Water-Reducing Admixture:  ASTM C 494, Type A.

D. Water-Reducing and Accelerating Admixture:  ASTM C 494, Type E.

E. Water-Reducing and Retarding Admixture:  ASTM C 494, Type D.

F. Curing and Sealing Materials.

2.3 CURING MATERIALS

A. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for
application to fresh concrete.

B. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf,
weighing approximately 9 oz./sq. yd. (305 g/sq. m) dry.

C. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene
sheet.

D. Water:  Potable.

E. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1,
Class B.
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F. Available Products:  Subject to compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, the following:

1. Clear, Waterborne, Membrane-Forming Curing Compound:

a. Aqua-Cure VOX; Euclid Chemical Co.

2.4 CONCRETE MIXES

A. Prepare design mixes for each type and strength of concrete determined by either laboratory
trial mix or field test data bases, as follows:

1. Proportion normal-weight concrete according to ACI 211.1 and ACI 301.

B. Use a qualified independent testing agency for preparing and reporting proposed mix
designs for the laboratory trial mix basis.

C. Play Equipment Footings and Other Concrete Pavement:  Proportion normal-weight
concrete mix as follows:

1. Compressive Strength (28 Days):  3500 psi (24.1 MPa).
2. Minimum Cementitious Materials Content:  540 lb/cu. yd. (320 kg/cu. m).
3. Maximum Slump: 3 inches (75 mm).

D. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other than
portland cement in concrete as follows:

1. Fly Ash:  25 percent.

E. Maximum Water-Cementitious Materials Ratio:  0.44 for concrete exposed to deicers or
subject to freezing and thawing while moist, including all footings and new splash pad.

F. Air Content:  Add air-entraining admixture at manufacturer's prescribed rate to result in
concrete at point of placement having an air content as follows within a tolerance of plus
1 or minus 1.5 percent, unless otherwise indicated:

1. Air Content:  6 percent for 1-inch- (25-mm-) nominal maximum aggregate size.

G. Do not air entrain concrete to trowel-finished interior floors and suspended slabs.  Do not
allow entrapped air content to exceed 3 percent.

H. Limit water-soluble, chloride-ion content in hardened concrete to 0.15 percent by weight
of cement.
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I. Admixtures:  Use admixtures according to manufacturer's written instructions.

1. Use water-reducing admixture or high-range water-reducing admixture
(superplasticizer) in concrete, as required, for placement and workability.

2. Use water-reducing and retarding admixture when required by high temperatures, low
humidity, or other adverse placement conditions.

3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial
slabs and parking structure slabs, concrete required to be watertight, and concrete
with a water-cementitious materials ratio below 0.50.

4. Use corrosion-inhibiting admixture in concrete mixes where indicated.

2.5 FABRICATING REINFORCEMENT

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice."

2.6 CONCRETE MIXING

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to
ASTM C 94, and furnish batch ticket information.

1. Delete references for allowing additional water to be added to batch for material with
insufficient slump. Addition of water to the batch will not be permitted.

PART 3 - EXECUTION

3.1 FORMWORK

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support
vertical, lateral, static, and dynamic loads, and construction loads that might be applied,
until concrete structure can support such loads.

B. Construct formwork so concrete members and structures are of size, shape, alignment,
elevation, and position indicated, within tolerance limits of ACI 117.

C. Limit concrete surface irregularities, designated by ACI 347R as abrupt or gradual, as
follows:

1. Class A, 1/8 inch (3 mm) at concrete exposed to view.
2. Class C, ½ inch (13 mm) at all other locations.

D. Construct forms tight enough to prevent loss of concrete mortar.
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E. Fabricate forms for easy removal without hammering or prying against concrete surfaces.
Provide crush or wrecking plates where stripping may damage cast concrete surfaces.
Provide top forms for inclined surfaces steeper than 1.5 horizontal to 1 vertical.  Kerf wood
inserts for forming keyways, reglets, recesses, and the like, for easy removal.

1. Do not use rust-stained steel form-facing material.

F. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required
elevations and slopes in finished concrete surfaces.  Provide and secure units to support
screed strips; use strike-off templates or compacting-type screeds.

G. Provide temporary openings for cleanouts and inspection ports where interior area of
formwork is inaccessible.  Close openings with panels tightly fitted to forms and securely
braced to prevent loss of concrete mortar.  Locate temporary openings in forms at
inconspicuous locations.

H. Chamfer exterior corners and edges of permanently exposed concrete.

I. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and
bulkheads required in the Work.  Determine sizes and locations from trades providing such
items.

J. Clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, sawdust, dirt,
and other debris just before placing concrete.

K. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks
and maintain proper alignment.

L. Coat contact surfaces of forms with form-release agent, according to manufacturer's written
instructions, before placing reinforcement.

3.2 EMBEDDED ITEMS

A. Place and secure anchorage devices and other embedded items required for adjoining work
that is attached to or supported by cast-in-place concrete.  Use Setting Drawings, templates,
diagrams, instructions, and directions furnished with items to be embedded.

1. Install anchor bolts, accurately located, to elevations required.
2. Install piping and waterstops prior to concrete placement.

3.3 REMOVING AND REUSING FORMS

A. General:  Formwork, for sides of beams, walls, columns, and similar parts of the Work, that
does not support weight of concrete may be removed after cumulatively curing at not less
than 50 deg F (10 deg C) for 24 hours after placing concrete provided concrete is hard



CAST-IN-PLACE CONCRETE 03300 - 7

enough to not be damaged by form-removal operations and provided curing and protection
operations are maintained.

B. Clean and repair surfaces of forms to be reused in the Work.  Split, frayed, delaminated, or
otherwise damaged form-facing material will not be acceptable for exposed surfaces.
Apply new form-release agent.

C. When forms are reused, clean surfaces, remove fins and laitance, and tighten to close joints.
Align and secure joints to avoid offsets.  Do not use patched forms for exposed concrete
surfaces unless approved by Architect.

3.4 CONCRETE PLACEMENT

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded
items is complete and that required inspections have been performed.

B. Do not add water to concrete during delivery, at Project site, or during placement.

C. Deposit concrete continuously or in layers of such thickness that no new concrete will be
placed on concrete that has hardened enough to cause seams or planes of weakness.  If a
section cannot be placed continuously, provide construction joints as specified.  Deposit
concrete to avoid segregation.

D. Deposit concrete in forms in horizontal layers no deeper than 24 inches (600 mm) and in
a manner to avoid inclined construction joints.  Place each layer while preceding layer is
still plastic, to avoid cold joints.

1. Consolidate placed concrete with mechanical vibrating equipment.  Use equipment
and procedures for consolidating concrete recommended by ACI 309R.

2. Do not use vibrators to transport concrete inside forms.  Insert and withdraw
vibrators vertically at uniformly spaced locations no farther than the visible
effectiveness of the vibrator.  Place vibrators to rapidly penetrate placed layer and at
least 6 inches (150 mm) into preceding layer.  Do not insert vibrators into lower 
layers of concrete that have begun to lose plasticity.  At each insertion, limit duration
of vibration to time necessary to consolidate concrete and complete embedment of
reinforcement and other embedded items without causing mix constituents to
segregate.

E. Deposit and consolidate concrete for floors and slabs in a continuous operation, within
limits of construction joints, until placement of a panel or section is complete.

1. Consolidate concrete during placement operations so concrete is thoroughly worked
around reinforcement and other embedded items and into corners.

2. Maintain reinforcement in position on chairs during concrete placement.
3. Screed slab surfaces with a straightedge and strike off to correct elevations.
4. Slope surfaces uniformly to drains where required.
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5. Begin initial floating using bull floats or darbies to form a uniform and open-textured
surface plane, free of humps or hollows, before excess moisture or bleedwater
appears on the surface.  Do not further disturb slab surfaces before starting finishing
operations.

F. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work
from physical damage or reduced strength that could be caused by frost, freezing actions,
or low temperatures.

1. When air temperature has fallen to or is expected to fall below 40 deg F (4.4 deg C),
uniformly heat water and aggregates before mixing to obtain a concrete mixture
temperature of not less than 50 deg F (10 deg C) and not more than 80 deg F (27
deg C) at point of placement.

2. Do not use frozen materials or materials containing ice or snow.  Do not place
concrete on frozen subgrade or on subgrade containing frozen materials.

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or
chemical accelerators, unless otherwise specified and approved in mix designs.

G. Hot-Weather Placement:  Place concrete according to recommendations in ACI 305R and
as follows, when hot-weather conditions exist:

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F (32
deg C) at time of placement.  Chilled mixing water or chopped ice may be used to
control temperature, provided water equivalent of ice is calculated to total amount
of mixing water.  Using liquid nitrogen to cool concrete is Contractor's option.

2. Cover steel reinforcement with water-soaked burlap so steel temperature will not
exceed ambient air temperature immediately before embedding in concrete.

3. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete.
Keep subgrade moisture uniform without standing water, soft spots, or dry areas.

3.5 FINISHING FORMED SURFACES

A. Rough-Formed Finish:  As-cast concrete texture imparted by form-facing material with tie
holes and defective areas repaired and patched.  Remove fins and other projections
exceeding ACI 347R limits for class of surface specified.

B. Smooth-Formed Finish:  As-cast concrete texture imparted by form-facing material,
arranged in an orderly and symmetrical manner with a minimum of seams.  Repair and
patch tie holes and defective areas.  Remove fins and other projections exceeding 1/8 inch
(3 mm) in height.

1. Apply to concrete surfaces exposed to public view or to be covered with a coating or
covering material applied directly to concrete, such as waterproofing, dampproofing,
veneer plaster, or painting.
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C. Rubbed Finish:  Apply the following to smooth-formed finished concrete:

1. Smooth-Rubbed Finish:  Not later than one day after form removal, moisten concrete
surfaces and rub with carborundum brick or another abrasive until producing a
uniform color and texture.  Do not apply cement grout other than that created by the
rubbing process.

2. Grout-Cleaned Finish:  Wet concrete surfaces and apply grout of a consistency of
thick paint to coat surfaces and fill small holes.  Mix one part portland cement to one
and one-half parts fine sand with a 1:1 mixture of bonding admixture and water.  Add
white portland cement in amounts determined by trial patches so color of dry grout
will match adjacent surfaces.  Scrub grout into voids and remove excess grout.  When
grout whitens, rub surface with clean burlap and keep surface damp by fog spray for
at least 36 hours.

D. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar unformed
surfaces adjacent to formed surfaces, strike off smooth and finish with a texture matching
adjacent formed surfaces.  Continue final surface treatment of formed surfaces uniformly
across adjacent unformed surfaces, unless otherwise indicated.

3.6 MISCELLANEOUS CONCRETE ITEMS

A. Filling In:  Fill in holes and openings left in concrete structures, unless otherwise indicated,
after work of other trades is in place.  Mix, place, and cure concrete, as specified, to blend
with in-place construction.  Provide other miscellaneous concrete filling indicated or   
required to complete Work.

3.7 CONCRETE PROTECTION AND CURING

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures.  Comply with ACI 306.1 for cold-weather protection and with
recommendations in ACI 305R for hot-weather protection during curing.

B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces if hot,
dry, or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h)
before and during finishing operations.  Apply according to manufacturer's written
instructions after placing, screeding, and bull floating or darbying concrete, but before float
finishing.

C. Formed Surfaces:  Cure formed concrete surfaces, including underside of beams, supported
slabs, and other similar surfaces.  If forms remain during curing period, moist cure after
loosening forms.  If removing forms before end of curing period, continue curing by one
or a combination of the following methods:
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D. Unformed Surfaces:  Begin curing immediately after finishing concrete.  Cure unformed
surfaces, including floors and slabs, concrete floor toppings, and other surfaces, by one or
a combination of the following methods:

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days with
the following materials:

a. Water.
b. Continuous water-fog spray.
c. Absorptive cover, water saturated, and kept continuously wet.  Cover concrete

surfaces and edges with 12-inch (300-mm) lap over adjacent absorptive covers.

2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining
cover for curing concrete, placed in widest practicable width, with sides and ends
lapped at least 12 inches (300 mm), and sealed by waterproof tape or adhesive.  Cure
for not less than seven days.  Immediately repair any holes or tears during curing
period using cover material and waterproof tape.

a. Moisture cure or use moisture-retaining covers to cure concrete surfaces to
receive penetrating liquid floor treatments.

3. Curing Compound:  Apply uniformly in continuous operation by power spray or
roller according to manufacturer's written instructions.  Recoat areas subjected to
heavy rainfall within three hours after initial application.  Maintain continuity of
coating and repair damage during curing period.

4. Curing and Sealing Compound:  Apply uniformly to floors and slabs indicated in a
continuous operation by power spray or roller according to manufacturer's written
instructions.  Recoat areas subjected to heavy rainfall within three hours after initial
application.  Repeat process 24 hours later and apply a second coat.  Maintain
continuity of coating and repair damage during curing period.

3.8 CONCRETE SURFACE REPAIRS

A. Defective Concrete:  Repair and patch defective areas when approved by Architect.
Remove and replace concrete that cannot be repaired and patched to Architect's approval.

B. Patching Mortar:  Mix dry-pack patching mortar, consisting of one part portland cement to
two and one-half parts fine aggregate passing a No. 16 (1.2-mm) sieve, using only enough
water for handling and placing.

C. Repairing Formed Surfaces:  Surface defects include color and texture irregularities, cracks,
spalls, air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and
stains and other discolorations that cannot be removed by cleaning.
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1. Immediately after form removal, cut out honeycombs, rock pockets, and voids more
than ½ inch (13 mm) in any dimension in solid concrete but not less than 1 inch (25)

                 mm in depth.  Make edges of cuts perpendicular to concrete surface.  Clean, dampen
                        with water, and brush-coat holes and voids with bonding agent.  Fill and compact 

              with patching mortar before bonding agent has dried.  Fill form-tie voids with
              patching mortar or cone plugs secured in place with bonding agent.

2. Repair defects on surfaces exposed to view by blending white portland cement and
standard portland cement so that, when dry, patching mortar will match surrounding
color.  Patch a test area at inconspicuous locations to verify mixture and color match
before proceeding with patching.  Compact mortar in place and strike off slightly
higher than surrounding surface.

3. Repair defects on concealed formed surfaces that affect concrete's durability and
structural performance as determined by Architect.

D. Repairing Unformed Surfaces:  Test unformed surfaces, such as floors and slabs, for finish
and verify surface tolerances specified for each surface.  Correct low and high areas.  Test
surfaces sloped to drain for trueness of slope and smoothness; use a sloped template.

1. Repair finished surfaces containing defects.  Surface defects include spalls, popouts,
honeycombs, rock pockets, crazing and cracks in excess of 0.01 inch (0.25 mm) wide
or that penetrate to reinforcement or completely through unreinforced sections
regardless of width, and other objectionable conditions.

2. After concrete has cured at least 14 days, correct high areas by grinding.

3. Correct localized low areas during or immediately after completing surface finishing
operations by cutting out low areas and replacing with patching mortar.  Finish
repaired areas to blend into adjacent concrete.

4. Correct other low areas scheduled to remain exposed with a repair topping.  Cut out
low areas to ensure a minimum repair topping depth of 1/4 inch (6 mm) to match
adjacent floor elevations.  Prepare, mix, and apply repair topping and primer
according to manufacturer's written instructions to produce a smooth, uniform, plane,
and level surface.

5. Repair defective areas, except random cracks and single holes 1 inch (25 mm) or less
in diameter, by cutting out and replacing with fresh concrete.  Remove defective
areas with clean, square cuts and expose steel reinforcement with at least 3/4 inch (19
mm) clearance all around.  Dampen concrete surfaces in contact with patching
concrete and apply bonding agent.  Mix patching concrete of same materials and mix
as original concrete except without coarse aggregate.  Place, compact, and finish to
blend with adjacent finished concrete.  Cure in same manner as adjacent concrete.
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6. Repair random cracks and single holes 1 inch (25 mm) or less in diameter with
patching mortar.  Groove top of cracks and cut out holes to sound concrete and clean
off dust, dirt, and loose particles.  Dampen cleaned concrete surfaces and apply
bonding agent.  Place patching mortar before bonding agent has dried.  Compact
patching mortar and finish to match adjacent concrete.  Keep patched area
continuously moist for at least 72 hours.  Perform structural repairs of concrete,
subject to Architect's approval, using epoxy adhesive and patching mortar.

E. Repair materials and installation not specified above may be used, subject to Architect's
approval.

3.9 FIELD QUALITY CONTROL

A. Testing Agency:  Engage a qualified independent testing and inspecting agency to sample
materials, perform tests, and submit test reports during concrete placement according to
requirements specified in this Article.

B. Testing Services:  Testing of composite samples of fresh concrete obtained according to
ASTM C 172 shall be performed according to the following requirements:

1. Testing Frequency:  Obtain one composite sample for each day's pour of each
concrete mix up to 25 cu. yd. (19 cu. m), plus one set for each additional 25 cu. yd.
(19 cu. m) or fraction thereof.

2. Slump:  ASTM C 143; one test at point of placement for each composite sample, but
not less than one test for each day's pour of each concrete mix.  Perform additional
tests when concrete consistency appears to change.

3. Air Content:  ASTM C 231, pressure method, for normal-weight concrete;
ASTM C 173, volumetric method, for structural lightweight concrete; one test for
each composite sample, but not less than one test for each day's pour of each concrete
mix.

4. Concrete Temperature:  ASTM C 1064; one test hourly when air temperature is 40
deg F (4.4 deg C) and below and when 80 deg F (27 deg C) and above, and one test
for each composite sample.

5. Unit Weight:  ASTM C 567, fresh unit weight of structural lightweight concrete; one
test for each composite sample, but not less than one test for each day's pour of each
concrete mix.

6. Compression Test Specimens:  ASTM C 31/C 31M; cast and laboratory cure one set
of four standard cylinder specimens for each composite sample.
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a. Cast and field cure one set of four standard cylinder specimens for each
composite sample.

7. Compressive-Strength Tests:  ASTM C 39; test two laboratory-cured specimens at
7 days and two at 28 days.

a. Test two field-cured specimens at 7 days and two at 28 days.
b. A compressive-strength test shall be the average compressive strength from

two specimens obtained from same composite sample and tested at age
indicated.

C. When strength of field-cured cylinders is less than 85 percent of companion
laboratory-cured cylinders, Contractor shall evaluate operations and provide corrective
procedures for protecting and curing in-place concrete.

D. Strength of each concrete mix will be satisfactory if every average of any three consecutive
compressive-strength tests equals or exceeds specified compressive strength and no
compressive-strength test value falls below specified compressive strength by more than
500 psi (3.4 MPa).

E. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor
within 48 hours of testing.  Reports of compressive-strength tests shall contain Project
identification name and number, date of concrete placement, name of concrete testing and
inspecting agency, location of concrete batch in Work, design compressive strength at 28
days, concrete mix proportions and materials, compressive breaking strength, and type of
break for both 7-and 28-day tests.

F. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may
be permitted by Architect but will not be used as sole basis for approval or rejection of
concrete.

G. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete
when test results indicate that slump, air entrainment, compressive strengths, or other
requirements have not been met, as directed by Architect.  Testing and inspecting agency
may conduct tests to determine adequacy of concrete by cored cylinders complying with
ASTM C 42 or by other methods as directed by Architect.

END OF SECTION 03300
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BID PROPOSAL

                                         CITY OF JERSEY CITY
                                        DEPARTMENT OF ADMINISTRATION

              DIVISION OF ARCHITECTURE, ENGINEERING,
TRAFFIC AND TRANSPORTATION

                                         Date __________________
                                         Project No    2013-029        

SUBMIT AN  ORIGINAL BID PROPOSAL DOCUMENT AND ONE (1) COPY  WITH ALL
NECESSARY ATTACHMENTS  IN A SEALED ENVELOPE MARKED ON BOTH SIDES
WITH THE PROJECT TITLE.

Proposal of _________________________________ (hereinafter called "Bidder" organized and
existing under the laws of the State of ____________________ doing business as
__________________________*

Gentlemen:

The Bidder, in compliance with your invitation for bids for the:

                 VERNATOR WATSON PARK - PLAYGROUND REPLACEMENT                          

                  JERSEY CITY, NEW JERSEY                                                                                       

having examined the plans and specifications with related documents and the site of the proposed
work, and being familiar with all of the conditions surrounding the construction of the proposed
project including the availability of materials and labor, hereby proposes to furnish all labor,
materials, and supplies, and to construct the project in accordance with the Contract Documents;
within the time set forth therein, and at the prices stated below. These prices are to cover all expenses
incurred in performing the work required under the Contract Documents of which this proposal is
part.

Bidder hereby agrees to commence work under this contract on or before a date to be specified in
written "Notice to Proceed" of the City and to fully complete the project within   90   consecutive
calendar days.  Furthermore, it is understood and agreed in accordance with Article GC-36 "Time
for Completion, Liquidated Damages and Extension of Time," that liquidated damages in the amount
set forth in Article GC-36 will be charged to the Bidder for each consecutive calendar day of delay
until the work is completed and accepted.

Bidder acknowledges receipt of the following addendum:

Addendum No.                                                        Dated:                                                                

Addendum No.                                                        Dated:                                                                

Addendum No.                                                        Dated:                                                                

*Insert “a corporation, “a partnership”, or “an individual” as applicable.
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BID PROPOSAL CHECK LIST

The following documents are to be completed and  submitted with the bid proposal. Compliance shall be
indicated by placing initials on the line preceding each item attached:

       * List of Prices

       * Grand Total Bid Price

       Alternate(s), if applicable, with supporting documentation, if applicable.

       Substitutions, if applicable, are attached in conformance with the Information to    
Bidders, Article 21,  Substitutions

       * Certificate of Experience of General Contractor

       Certificate of Experience for subcontractors required to be named pursuant to        
N.J.S.A. 40A:11-16

       * Plant and Equipment Questionnaire completed by General Contractor

       Plant and Equipment Questionnaire completed by subcontractors required to be named
pursuant to N.J.S.A. 40A:11-16

       Non-Collusion Affidavit

       * Corporation or Partnership Statement

       Form MWBE - Minority/Women Business Compliance Plan (3 Forms)

       Exhibit B:  Mandatory Equal Employment Opportunity Language (N.J.S.A. 10.5-31 et

seq.) (N.J.A.C. 17:27) Construction Contracts  must be signed.

       State of New Jersey, Division of Contract Compliance Equal Employment Opportunity
in Public Contracts’ Initial Project Workforce Report Construction (Form AA-201). 
Must be submitted after notification of award but prior to signing a construction
contract.  Form AA-201 maybe obtained and must be submitted to Jersey City’s Public
Agency Compliance Officer (P.A.C.O.) at Office of EEO/AA, 280 Grove Street, Room -
103, Jersey City, NJ 07302, Telephone 201-547-4533 and Fax 201-547-5088.

       * Bid Bond

       * Consent of Surety

       Public Works Contractor Registration Certificates for General Contractor and all
Subcontractors listed on page P-8.

       New Jersey Business Registration Certificates of General Contractor and all
Subcontractors listed on page P-8.

        * Written acknowledgment of addendum (if issued), on Page P-1 of the Bid Form, pursuant
to N.J.S.A. 40A:11-23.2(e).

Failure to include the bid documents listed immediately above that are marked with an
asterisk(*) hall result in automatic rejection of the bid at the time of the bid reception.
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BID PROPOSAL
Continued

TOTAL BASE BID PRICE

Base Bid: The Bidder agrees to perform and provide all labor, materials, equipment and
services required to complete all work as described in the Specifications and
shown on the drawings for the Lump Sum Price of:

                                                                                                                                                                  
(In Writing)

                                                                                                                                                                  
(In Figures)

UNIT PRICE:

The Specifications and Drawings represent the Base Bid, and contain specific quantities of work
based on good faith estimates.  If during project construction, the quantities contained in the
specifications and drawings are exceeded, payment for excess quantities shall be based on the
prices set forth below:

Item No. 1: Unforseen excavation and replacement with engineered fill in accordance with
Section 02300 - Earthwork

10 C.Y. @ $                                   Per C.Y. for a Total Cost of $                                                      
                      (Unit Price in Figures)                          (Total Cost Item 1 in Figures)

10 C.Y. @                                                                                                                   
(Write Unit Price)

Per C.Y. for a Total Cost of:                                                                                      
         (Write Total Cost - Item No. 1)

Item No. 2: Rock removal in accordance with Section 02300 - Earthwork.  Removal shall be
based on line drilling method.

10 C.Y. @ $                                      Per C.Y. for a Total Cost of $                                                   
                      (Unit Price in Figures)                           (Total Cost Item 2 in Figures)

10 C.Y. @                                                                                                                   
(Write Unit Price)

Per C.Y. for a Total Cost of:                                                                                       
         (Write Total Cost - Item No. 2)
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BID PROPOSAL
(Continued)

PROJECT NO.  2013-029

The Unit Price bid shall cover all costs of whatever nature, incidental to that item. In explanation but
not in limitation thereof, these costs shall include the cost of all work, labor, material, equipment,
transportation and all else necessary to execute the Contract, and all incidental expenses in
connection therewith, including all costs on account of less by damage or destruction encountered
for settlement of damages, and including all cost for replacement of defective materials.

The Estimate of material quantities specified is approximate only and is given solely to be used as
a uniform basis for comparison of basis.  The minimum quantity for any item shall be zero (0).  The
maximum quantity shall be as stated in the Bid Proposal for each item.

Should the final quantity be less than the maximum quantity stated in the Bid Proposal for any item,
the Supplier shall have no claim for loss incurred by him/her for commitments made by him/her in
anticipation of the work contemplated, or for loss of anticipated profits, or for work done prior to
his/her having been authorized to proceed therewith.

GRAND TOTAL BID PRICE:  (Base Bid Plus Total Cost for Items Nos. 1 and 2)

                                                                                                                                                           
(In Figures)

                                                                                                                                                            
(In Writing)

The Contract will be awarded based on the Grand Total bid price. However, it is understood that the
Total Cost for quantities are based upon a good faith estimate of the quantity of materials needed;
therefore, the actual contract price, which cannot be determined until completion of the project may
be for a sum either greater than or less than the Grand Total Bid Price above in accordance with the
above Unit Price(s).
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PROPOSAL - Continued

It is understood and agreed that the total price stated by the undersigned in the "Schedule of Prices"
is based on estimated quantities and will only control in the awarding of the contract. It is further
understood that the quantities stated in the "Schedule of Prices" for the items are estimated only and
may be increased or decreased as provided in the specifications.

                        (cashier's check)
        Attached herewith is a   (certified check)    (Check one)

                       (bid bond)

in the amount of $____________________________ representing 10% of the total amount bid, but
not exceeding $20,000.00 as stated in Article 8, Page 4.

The undersigned agrees that this check or bond is to be forfeited as liquidated damages and not as
a penalty, if the contract is awarded to the undersigned and he shall fail to execute the contract for
the project or forward the bond required within the stipulated time. Otherwise, the check or bond will
be returned to the undersigned.

Choice of Retainage:

If the Total Price bid for the Contract Work exceeds $100,000. the undersigned elects the following
option for retainage in accordance with the General Conditions: (check one only)

2% Cash from each payment
2% of Contract amount deposited as approved negotiable securities

               (an individual)
          The undersigned is (a corporation)   under the laws

                (a partnership)

of the State of                                                                                         having offices  
at                                                                                                                                                        .

     Signed                                                                  

Name                                                                    

Title                                                                      

Company                                                              

Address                                                                 

     Phone (___)_____________                                                                                     
     Fax (___)_______________
(Seal if Bid is by a Corporation)
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1. CERTIFICATE OF EXPERIENCE

                                                   hereby certifies that                                                                         
has performed the following work within the past three (3) years:

Name 
of Owner

Amount of
Contract

Type of Work Owner’s Representative in charge of Work
(Inc. Address and Phone)

Approximate
Dates

________________________________________
Name of Bidder

________________________________________
By

_________________________________________________ ________________________________________
Witness Title

________________________________________

IMPORTANT: THIS FORM MUST BE FILLED IN BY BIDDER.           
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2. PLANT AND EQUIPMENT QUESTIONNAIRE

Submitted to                                      City of Jersey City                                                                   

                                  A Corporation
By _______________________________  A Co-partnership
                                    An Individual

Principal Office                                                                                            

The signatory of this questionnaire guarantees the truth and accuracy of all statements and of all
answers to interrogatories hereinafter made.

a. In what manner have you inspected the proposed work? Explain in detail.

                                                                                                                                                             
                                                                                                                                                             
                                                                                                                                                             

b. Explain your plan or layout for performing the proposed work.

                                                                                                                                                             
                                                                                                                                                             
                                                                                                                                                             

c. The work, if awarded to you, will have the personal supervision of whom?

                                                                                                                                                             
                                                                                                                                                             
                                                                                                                                                             

d. Do you intend to do the grading on the proposed work with your own forces?
__________ If so, give type of equipment to be used.
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e. Do you intend to sublet any portions of the work?                                                                

If so, it is mandatory pursuant to N.J.S.A. 40A:11-16 that you list the names of those
subcontractors under each discipline below, failure to do so will automatically result in
rejection of the bid.

Trade                   Name of Subcontractor            Address

Plumbing & Gas Fitting    Not Applicable to this project                                           
and all kindred work
                                                                                              

Steam and Hot Water          Not Applicable to this project                                           
Heating and Ventilating
Apparatus, and all                                           
kindred work

Electrical Work  Not Applicable to this project                                           

                                          

Structural Steel &                                                                                             
Ornamental Iron 

                                          

Each subcontractor listed above shall fill out and submit a Certificate of Experience (as shown in this
Bid Proposal) and items a, b, c, f, g, h, i and the remaining affidavit, duly executed, on the last page
of the "Plant and Equipment Questionnaire". The General Contractor shall supply each subcontractor
with duplicate pages of this proposal to be filled out by the subcontractor and then submitted with
the bid proposal.

Whenever a bid sets forth more than one subcontractor for any of the specialty trade categories listed
above, the bidder shall submit to the contracting unit a certificate signed by the bidder listing each
subcontractor named in the bid for that category.  The certificate shall set forth the scope of work
for which the subcontractor has submitted a price quote and which the bidder has agreed to award
to each subcontractor should the bidder be awarded the contract.  The certificate shall be submitted
to the contracting unit simultaneously with the list of the subcontractors.  The certificate may take
the form of a single certificate listing all subcontractors or, alternatively, a separate certificate may
be submitted for each subcontractor.  If a bidder does not submit a certificate or certificates to the
contracting unit, the contracting unit shall award  the contract to the next lowest responsible bidder.
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F. Give full information about all of your contracts, whether private or government contacts, whether prime of
sub-contracts; whether in progress or awarded but not yet begun; or where you are low bidder pending formal
award of contract.

OWNER LOCATION DESCRIPTION ADJUSTED 
CONTRACT

AMOUNT

AMOUNT
COMPLETED
AND BILLED

BALANCE
TO BE 

COMPLETED

ESTIMATED
DATE OF

COMPLETION

TOTALS
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g. What equipment do you own that is available for and intended to be used on the
proposed project?

QTY ITEM DESCRIPTION, SIZE, CAPACITY, ETC. COND. YRS. OF
SERVICE

PRESENT LOCATION

h. What equipment do you intend to purchase or lease for use on the proposed project?

QUANTITY

                
ITEM DESCRIPTION, SIZE, CAPACITY, ETC

APPROXIMATE COST
PURCHASE           LEASE
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i. Have you made contracts or received firm offers for all materials within prices used in preparing
your proposal? Do not give name of dealers or manufacturers.

                                                                                                                                                                         
                                                                                                                                                                         
                                                                                                                                                                        

The undersigned hereby declare(s) _______________ that the items of equipment in Table g. are

owned by ___________________, and are available for and intended to be used on the Project, if

________________________ awarded the Contract, and that he/they propose(s) to purchase or

lease for the Project the additional items of equipment stated in Table h.

Dated at ________________________________ this ____________________

day of _________________________, 20       

                                      ____________________________
                                       Name of Organization

                                   By  ____________________________

                                       ____________________________
                                      Title of Person Signing

STATE OF ___________________________
                                      ss:
COUNTY OF __________________________

                                                                        , Being duly sworn, deposes and says that he is
______________________________ of the above_______________________________

Name of Organization

and that the answers to the foregoing questions and all statements therein contained are true and correct.

                        Sworn to before me this ___________________

                       day of _______________________, 20         

                        ______________________________________
                      Notary Public

             My commission expires ____________________________________
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PROJECT TITLE:   VERNATOR WATSON PARK - PLAYGROUND REPLACEMENT

3. NON-COLLUSION AFFIDAVIT

STATE OF NEW JERSEY)
                      ss:
COUNTY OF HUDSON   )

    I, ________________________ of the City of__________________, in the County of
______________ and the State of _______________, of full age, being duly sworn according to law, upon
my oath depose and say that:

    I am _____________________ of the firm of _________________________ the bidder making the
Proposal for the above named project and that I executed the said Proposal with full authority so to do; that
said bidder has not, directly or indirectly, entered into any agreement, participated in any collusion, or
otherwise taken action in restraint of free, competitive bidding in connection with the above named project;
and that all statements contained in said Proposal and in this affidavit are true and correct, and made with
full knowledge that the City of Jersey City relies upon the truth of the statements contained in said Proposal
and in the statements contained in this affidavit in awarding the contract for the said project.

    I further warrant that no person or selling agency has been employed or retained to solicit or secure
such contract upon an agreement or understanding for a commission, percentage, brokerage or contingent
fee, except bona fide employees or bona fide established commercial or selling agencies maintained by:

___________________________________
(Name of Contractor

___________________________________
(Also type or print name of affiant
  under signature)

ATTEST:
___________________________________
Secretary

(Affix Corporate Seal)

Sworn and subscribed to before me
this              day of           , 20         

_______________________________
NOTARY PUBLIC
My commission expires on:__________________
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CITY OF JERSEY CITY
COUNTY OF HUDSON

STATE OF NEW JERSEY

4.  CORPORATION OR PARTNERSHIP STATEMENT

Chapter 33 of the Public Laws of 1977 provides that no corporation or partnership shall be awarded any
State, County, Municipal or School Districts contract for purposes of any work or the furnishing of any
materials or supplies unless prior to the receipt of the bid or accompanying the bid of said corporation or
partnership there is submitted a statement. The statement shall set forth the names and addresses of all
stockholders in the corporation or partnership who own ten (10) percent of its stock of any class or of all
individual partners in the partnership who own a ten (10) percent or greater interest therein.

                                        Date:____________________ 20         

Legal Name of Bidder: _______________________________________________

Incorporated _______________________ Partnership ______________________

Business Address:
                 Street ____________________________________________________
                 City   ____________________________________________________
                 State & Zip Code  __________________________________________
                 Telephone ________________________________________________

Listed below are the names and addresses of all stockholders in the corporation or partnership who own ten
(10) percent or more of its stock of any class, or of all individual partners in the partnership who own a ten
(10) percent or greater interest therein.

Name: _________________________ Address: __________________________

Name: _________________________ Address: __________________________

Name: _________________________ Address: __________________________

Name: _________________________ Address: __________________________

We have no one person who owns ten (10) percent or more of the corporation or partnership.

                                Signed: ___________________________

                                 Title:      ___________________________

If extra space is required, add sheets as necessary.
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